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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #14-89

The City of Newton invites sealed bids from Contractors for
IMPROVEMENTS TO CABOT PARK OFF-LEASH AREA

Pre-Bid Meeting: 11:00 a.m., Thursday, February 27, 2014 at Newton City Hall, Room 204

Bids will be received until: 11:30 a.m. Thursday, March 6, 2014

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be
accepted nor may submitted bids be corrected, modified or withdrwawn after the dealine for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

No allowance or adjustment to the contract price will be made on account of bidder’s failure to become fully familiar with local
conditions affecting the cost of work.Work for this contract shall consist of installing a new off leash area with rice stone infield,
new gravel walkways, precast leaching basin, new seeded lawn and plantings. Re-grading is necessary for the playground.

Work shall reach substantial completion no later than 150 calendar days upon full contract execution. Construction schedule to
extend from April 15, 2014 through June 15, 2014 with liquidated damages thereafter. All seeding operations shall commence
on or after September 1%, 2014, not before.

Contract Documents will be available on line at: www.newtonma.gov/bids or for pickup at the Purchasing Department after
10:00 a.m., February 20, 2014. There is no charge for contract documents.

All bids must be accompanied by a bid surety in an amount that is not less than five percent (5%) of the value of the bid, including
all alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or certified check, or
a treasurer’s or cashier’s check issued by a responsible bank or trust company. Bidders are reminded that the bid depsoit covers
the City for damages when a bidder withdraws its bid after the bid submission date. Be advised that to the extent permitted by
law, the City will retain all bid deposits for withdrawn bids.

All bids shall be submitted as one ORIGINAL and one COPY. Award shall be made to the lowest responsible and eligible
bidder including all accepted Alternates.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor Standards pursuant to M.G.L. Chapter 149, §826 to 27H or the Davis Bacon Act,
whichever is higher. The schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the
prevailing wage schedule will be updated annually for all public construction projects lasting longer than one (1) year. You will
be required to pay the rates set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be
the basis for change order requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating
current coverage of the type and amounts set forth in the Project Manual. The successful bidder will be required to furnish a
Labor and Materials Payment Bond in the amount of 50% of the contract total. The costs of any bond and any insurance
required in this Invitation For Bid are the responsibility of the bidder; such costs will not be reimbursed by City and
should be included in your bid.

Bidders attention is directed to the requirements of the Federal Labor Standards Provisions, the City of Newton Supplemental
Equal Employment Opportunity, Anti-Discrimination and Affirmative Action Program and also to the Minority/Women Business
Enterprise Plan, December 1999, all of which are hereby incorporated into the Contract Documents. In the event of conflict
between any of the above listed policies, the stricter policy shall apply.

It is the sole responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to
the bid opening. If you dowload bids from the internet site and would like to make it known that your company has done so, you
may fax or email purchasing@newtonma.gov the Purchasing Department. (617-796-1227) with your NAME, ADDRESS,
PHONE, FAX AND INVITATION FOR BID NUMBER. Drawings for this project may be obtained through the City of
Newton’s Purchasing Department.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read

Chief Procurement Officer
February 20, 2014
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents™)
and the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, February 28, 2014 at 12:00 noon. In the event that the bid opening date is changed, the
deadline for informational requests may also change as provided in an addendum issued by the City.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will
be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and IINVITATION FOR BID #14-89|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/\WWomen Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation
are applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

=

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be
advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City-Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR: #14-89
* NAME OF PROJECT: Improvements to Cabot Park Off-Leash Area
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.
Bids shall be submitted with one original and one copy.
Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts
Public works construction sites must have no less than 10 hours of OSHA-approved safety and health training. See
Chapter 306 of the Acts of 2004, which became effective July 1, 2006.
This requirement will apply to any general bid or sub bid submitted.
This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this law will disqualify you from bidding on public contracts.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
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ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of
the bids.

ARTICLE 7 - CONTRACT AWARD

7.1  The City is soliciting a single bid price for the project set forth in the Project Specifications, below. Prices for different
components of the project are set forth in the Item Sheets, attached. For purposes of this IFB, assumed quanities are used.
The actual quantities may differ, but by submitting a Bid the contractor agrees to the unit price stated in its Bid no matter
the quantity needed to complete the project. It is the City’s intent to award one (1) contract to lowest responsive and
eligible bidder offering the lowest Total Bid. Contracts will be awarded within sixty (60) days, Saturdays, Sundays, and
legal holidays excluded, after the opening of bids.

7.2 The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
S0.

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or

any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing

names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1  The City may have used a proprietary specification to describe the supply for which is soliciting bids. Such specifications
are permitted under M.G.L. c. 30, 839M, provided that the Chief Procurement Officer has prepared a written statement
that no other manner of description suffices and the justification therefor.

9.2  The required determination and justification have been duly prepared, and a copy may be requested in accordance with
the Massachusetts Public Records Law, M.G.L. c. 66, §10.
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #14-89

The undersigned proposes to furnish all labor, materials, tools, equipment, transportation and supervision required to perform
all work in accordance with the Project Manual prepared by the City of Newton entitled:

IMPROVEMENTS TO CABOT PARK OFF-LEASH AREA

This bid includes addenda number(s) , , , ,

The Contractor shall insert prices for each item on the attached Item Sheets™ in ink, in both words and figures.

Dollars and $

(Contract price shall equal the Total Bid in the attached Item Sheets)

COMPANY NAME:

*Completed Item Sheets must be submitted with your bid.

The undersigned has completed and submits herewith the following documents:
Bidder’s Qualifications and References Form, 2 pages

Certificate of Non-Collusion, 1 page

A five percent (5%) bid deposit/bid guarantee

Signed Bid Form, 3 pages

Certificate of Non-Debarment, 1 page

0O 0O 0 0 0 O

IRS Form W-9, 1 page

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price,
the premiums for which are to be paid by the general contractor and are included in the contract price.
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The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip

(Telephone / FAX)

E-mail Address
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a

partnership, give full names and residential addresses of all partners; if an individual, give residential address if different
from business address; and, if operating as a d/b/a/ give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

IMPROVEMENTS TO CABOT PARK OFF-LEASH AREA

ITEM SHEETS PAGE 1
ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
Item: 1 - Miscellaneous Work Allowance
THE SUM OF:
One Thousand DOLLARS
AND Zero CENTS
$ ) PER LUMP SUM 1 L.S. $1,000.00
Item: 2 - Strip and Stockpile Topsoil
THE SUM OF:
DOLLARS
AND CENTS
% ) PER Cubic Yard 250 CY $
Item: 3 - Excavation, Removal and Disposal of all unsuitable and
surplus excavated materials from site
THE SUM OF:
DOLLARS
AND CENTS
% ) PER Cubic Yard 350 CY. $
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Item: 4 - Excavation and Backfilling

THE SUM OF:
DOLLARS
AND CENTS
¢ )PER  Cubic Yard 25 CY.
Item: 5 - Decompaction of Existing Soils
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER Square Yard 605 oy
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ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST

Item: 6 - Granular Fill
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER Cubic Yard 25 oy $
Item: 7 - Proposed Aggregate Walkway
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER Square Yard 200 SY. $
Item: 8 - Proposed Rice Stone Infield
THE SUM OF:

DOLLARS

AND CENTS
$ ) PER Square Yard 450 SY. $
Item: 9 - Install Benches / Remove and Reset Benches
THE SUM OF:

DOLLARS
AND CENTS
($ )PER  EACH 2 EA $
Item: 10 - Metal Edging
THE SUM OF:

DOLLARS
AND CENTS
% )PER  LINEAR FOOT 250 LF $
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ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
Item: 11 -TOPSOIL SPREAD AND FINE GRADED FROM
STOCKPILE

THE SUM OF:

DOLLARS
AND CENTS

625 SY

$ )PER  SQUARE YARD $
Item: 12 - TOPSOIL DELIVERED, SPREAD, AND FINE GRADED
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER SQUARE YARD 100 SY $
Item: 13 - SEEDED LAWNS
THE SUM OF:

DOLLARS
AND CENTS
(% ) PER SQUARE YARD 625 SY $
Item: 14 - 3” - OCTOBER GLORY' RED MAPLE
THE SUM OF:

DOLLARS
AND CENTS
$ )PER  EACH ) EA §
Item: 15 - 3” - 'FOREST PANSY' EASTERN REDBUD
THE SUM OF:

DOLLARS
AND CENTS
6 JPER  EACH 2 EA R

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area
Page 12 of 117




ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTITIES ~ UNIT ~ TOTAL COST
Item: 16 - 3” - CHINESE KOUSA DOGWOOD
THE SUM OF:
DOLLARS
AND CENTS
$ )PER  EACH 2 EA .
ltem: 17 - LEACHING BASINS
THE SUM OF:
DOLLARS
AND CENTS
$ )PER  EACH 1 EA ]
ltem: 18 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
THE SUM OF:
$5,000 DOLLARS
AND ZERO CENTS
($ )PER  LUMP SUM $5,000.00 LS 5 5000.00
TOTALBID | $
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PROJECT SPECIFICATIONS

SECTION 01 - MISCELLANEOUS WORK ALLOWANCE

ltem 1

Miscellaneous Work Allowance Allowance

PART 1- GENERAL

1.01

A.

B.

C.

Description:

The intent of this Section is not for work or materials typically incidential to the work items performed
and/or rendered under this Contract, or is for work and/or materials which are otherwise called for under
these specifications, and/or for work which is indicated on the plans, but for work and materials which are
unique in nature and rendered as a direct request of the Owner’s Representative. These items of work shall
be completed only when and as directed by the Owner’s Representative. The Contractor may not proceed
with any work under this Section without the written notice of the Owner’s Representative to complete the
work under the “Miscellaneous Work Allowance”.

The Sum to be allowed for the work of this Item 1 shall be one thousand dollars ($1,000.00).

The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or
equipment is lower than the original cash allowance provided.

PART 2 - MATERIALS Not Used

PART 3 - EXECUTION Not Used.

PART 4 - COMPENSATION

4.01

A.

Basis of Payment:

Payment for work comleted under Item 1 shall be a specified above, in full or in part, as preapproved by the
Owner’s Representative.

Item 1 Miscellaneous Work Allowance Allowance

END OF SECTION
01
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SECTION 2 - EARTHWORK

Iltem 2
Item 3

Item 4
Item 5
Item 6
ltem 7
Item 8

Strip and Stockpile Topsoil Cubic Yard
Excavation, Removal and Disposal of all unsuitable and surplus Cubic Yard
excavated materials from site

Excavation and Backfilling Cubic Yard
Decompaction of Existing Soils Square Yard
Granular Fill Cubic Yard
Proposed Aggregate Walkway Square Yard
Proposed Rice Stone Infield Square Yard

PART 1 - GENERAL

11

A.

1.2

A

13

w >

14

A

DESCRIPTION OF WORK

Provide all equipment and materials, and do all work necessary to complete the earthwork which includes,
but is not limited to the following:

1. Topsoil stripping and stockpiling.

2. Excavating, filling, backfilling and grading as specified herein, as shown on the Drawings or as required
for site improvements and other site work.

3. Preparation of subgrade for landscaping.

4. Protecting all existing structures, utilities, pavements, planting and other site improvements from
damage due to construction.

5. Performing all drainage and dewatering as necessary to maintain excavated areas free from water from
any source and to perform work ‘in-the-dry’.

6. Placement and compaction of fills.

7. Excavation, Removal and disposing of all unsuitable and surplus excavated materials from the site.

B. 8. Compaction procedures.

C. 9.Decompaction procedures.

10. Dust, erosion and sedimentation control.

RELATED WORK
The following items of related work are specified and included in other Sections of the Specifications:

1. Section 4 - Site Improvements
2. Section5 - Lawns and Planting

REFERENCES

AASHTO: American Association of State Highway and Transportation Officials.

ANSI A10 Series standards: American National Standards Institute, "Safety Requirements for Construction
and Demolition".

ASTM: American Society of Testing Materials.

MassDOT: "Standard Specifications for Highways and Bridges”, Massachusetts Highway Department,
Commonwealth of Massachusetts, latest edition.

QUALITY ASSURANCE

Comply with all codes, laws, ordinances and regulations of governmental authorities having jurisdiction over
this part of the work.
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1.5

1.6

1.7

1.8

1.9

Provide protection for all persons and property in accordance with ANSI/NFPA 241, Building Construction
and Demolition Operations. Execute all work in such a manner as to protect existing buildings, streets,
curbs, paving, utility lines, structures, fences and adjoining property from damage by equipment, settlement,
undermining, washout, frost and other hazards created by earthwork operations.

Installer to provide successful experience in providing decomposed granite or crushed 3/8” or '4” minus
aggregate surfacing containing stabilizer binder additive or ability to follow installation instructions.

Install 5 ft. wide x 10 ft. long mock-up of aggregate walkway with stabilizer additive as directed by owner’s
representative.

TESTING SERVICES

The testing laboratory will be responsible for conducting and interpreting tests, state in each report whether
or not the test specimens conform to all requirements of the Contract Documents and specifically note any
deviation there from. Specific test and inspection requirements shall be as specified herein.

SUBMITTALS
Test Reports:

1. Gradation tests for all soil materials.
2. Optimum moisture - maximum density of soils.
3. Field density compaction tests.

Samples:

1. Stone dust: One pound from at least 2 different sources.
2. Rice Stone: One pound from at least 2 different sources.

PRODUCT DELIVERY, STORAGE AND HANDLING

Protect and handle manufactured materials during loading, shipping, unloading at the site, storage and
erection as required to prevent damage.

BENCH MARKS AND ENGINEERING

Line and grade work in accordance with the Drawings and Specifications shall be laid out by a registered
Civil Engineer or Land Surveyor employed by the Contractor. Establish permanent bench marks, as
required, to which access can be easily had during the progress of the work. Maintain all established bounds
and bench marks and replace as directed any which are disturbed or destroyed. Establish lines and grades in
conformity with the Drawings. Provide sufficient grade stakes to witness correct lines and grades.

Verify dimensions and elevations on the ground and report any discrepancies immediately to the Owner’s
Representative. Any discrepancies not reported prior to construction shall not be the basis for claims for
extra compensation.

The Drawings indicate, in general, alignment and finish grade elevations. The Owner’s Representative,
however, may make such adjustments in grades and alignments as are found necessary in order to avoid
interference with any special conditions encountered.

DEFINITIONS

Fill and backfill shall be, for the purpose of this Specification, considered interchangeable terms and shall
mean material to be used to bring existing or construction grades up to finish subgrade levels.
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1.10

A.

B.

The word "excavation™ consists of the removal of material encountered to subgrade elevations and the reuse
or disposal of materials removed.

The words "finish grade" as used herein mean the required final grade elevations indicated on the Drawings.
Where not otherwise directed, areas outside buildings shall be given uniform slopes between points for
which finish grades are shown, or between such point and existing grade, except that vertical curves or
roundings shall be provided at abrupt changes in slope.

The word "subgrade™ as used herein, means the required surface of subsoil, borrow fill or compacted fill.
This surface is immediately beneath the site improvements, specially dimensioned fill, paving, loam or other
surfacing materials.

"Trench" shall be defined as an excavation of any length where the width is less than twice the depth. All
other excavations shall be classified as open.

"Unsuitable Materials" shall include the following:

Pavements, utility structures, building foundations and other manmade structures.

Peat, muck, organic silt, and other organic materials subject to decomposition, consolidation or decay.
Miscellaneous fill including cinders, ash, glass, wood, masonry and metal.

Stonedust.

Ledge and boulders.

agrwbdE

EXISTING CONDITIONS

Subsurface Information: The Owner’s Representative assumes no responsibility for the Contractor's failure
to make his own site investigation and makes no representation regarding the character of the soil or
subsurface conditions which may be encountered during the performance of the work. Bidders are expected
to examine the site and then decide for themselves the character of materials to be encountered.

Existing Utilities

1. Before starting earthwork, locate existing underground utilities in areas of work. If utilities are to remain
in place, provide adequate means of support and protection during earthwork operations.

2. Should uncharted, or incorrectly charted, piping or other utilities be encountered during excavation,
consult utility Owner immediately for directions. Cooperate with Owner and utility companies in
keeping respective services and facilities in operation. Repair damaged utilities to satisfaction of Owner.

3. Do not interrupt existing utilities serving facilities occupied or used by Owner and others, during
occupied hours, except when permitted in writing by Owner and then only after acceptable temporary
utility services have been provided. Provide minimum of 48 hour notice to Owner, and receive written
notice to proceed before interrupting any utility.

PART 2 - PRODUCTS

2.1

A

SOIL MATERIALS

GRANULAR FILL shall conform to the requirements of Section M1.03.0 of MassDOT and the following
gradation specifications for percentage passing by weight for each type of granular fill.

Sieve Granular
Size Fill

8" 100

3" 70-100
1/2" 40-100
No. 4 25-100
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No. 10 15-95
No. 40 10-70
No. 200 0-12

1. Material from excavation on the site meeting the above requirements may be used as the granular fills
above provided it meets gradation requirements and has not been contaminated with unsuitable material.

GRAVEL shall be dense graded crushed stone conforming to the requirements of Section M2.01.7 of
MassDOT.

1. The composite material shall be free from clay, loam or other plastic material and shall conform to the
following grading requirements:

Sieve Percentage by Mass
Designation Passing Square Mesh Sieves
2in. 100
1%in. 70-100
Yin., 50-85
No. 4 30-55
No. 50 8-24
No. 200 3-10
2. Sampling and testing shall be in accordance with the following standard AASHP methods:
Sieve Analysis T27
Passing 75 um T11

CRUSHED STONE shall be 3/4” stone, conforming to the requirements of Section M2.01.4 of MassDOT.
SAND shall conform to the requirements of Section M1.04.1 of MassDOT.

STONEDUST shall be clean 100% crushed slag, stone, or bluestone, free of twigs, glass and other foreign
materials, and dark grey in color. Gradation shall conform to the following requirements:

Sieve Size % Passing by Weight

#4 90-100
#8 75-80

#16 55-65

#30 40-50

#50 25-35

#100 0-15

#200 10-15

RICE STONE shall be clean 100% crushed slag, stone, or bluestone, free of twigs, glass and other foreign
materials. Colors to match Rice Stone as seen on http://www.aawillmaterials.com/design/aggregates.html.
Gradation shall conform to the following requirements:

Sieve Size % Passing by Weight
3/8” 100
/% 98
#4 87.6
#8 12.7
#16 4.4
#30 2.4
#50 1.2
#200 0.3
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G.

H.

2.2

A.

Stabilizer Binder shall be non-toxic, organic binder that is a colorless and odorless concentrated powder that
binds aggregate together.

Filter Fabric shall be Miriafi 140N or approved equal.

USE OF FILL MATERIALS

Granular Fill shall be utilized as fill in the following locations:

1. To replace unsuitable material.

2. Inall walk embankments to subgrade.

3. Elsewnhere as shown on the Drawings or specified. Wherever fill materials such as Ordinary Fill, Gravel,
Crushed Stone or Sand have not been specified herein or shown on the Drawings.

4. The contractor shall only use Granular Fill as directed by the owner.

Gravel shall be utilized as sub-base material for all walk surfaces, where so indicated on the Drawings or
specified herein.

Stonedust shall be utilized as surfacing material on all proposed walk ways.
Crushed Stone shall be utilized as drainage stone at the leaching basin.

Sand shall be utilized for the bedding of utilities and where so indicated on the Drawings or specified herein.

PART 3 - EXECUTION

3.1

A.

B.

C.

3.2

A

B.

PREPARATION

Protect structures, utilities, pavements and other facilities from damage by settlement, lateral movement,
undermining, washout and other hazards created by earthwork operations.

Protect subgrades and foundation soils against freezing temperatures or frost. Provide protective insulating
materials as necessary.

Provide erosion control measures to prevent erosion or displacement of soils and discharge of soil bearing
water runoff or airborne dust to adjacent properties and pavements.

1. It shall be the responsibility of the Contractor to render the site erosion free. Approval by Owner’s
Representative of any method to accomplish this does not relieve the Contractor of full responsibility for
controlling erosion and/or sedimentation throughout the construction process.

2. Employ all methods and/or materials required to effectively control dust created by this work using
sprinklered water or other approved means. Do not use oil or similar penetrants.

EXCAVATION

Excavation is "Unclassified", and includes excavation to subgrade elevations indicated, or required to
accommaodate new construction, regardless of character of materials and obstructions encountered and shall
be understood to include rock, shale, boulders, earth, hardpan, fill, foundations, pavements, curbs, piping
and debris. It shall include the removal of all rubble, debris, foundations, pavement, utilities and
appurtenances to two (2) feet minimum below finish grade.

Before any other work is begun in this Section, strip topsoil to its entire depth from areas to be occupied by
buildings, paved areas, utilities or any areas where the existing grade is to be changed. Strip topsoil free of
subsoil, clay, large stones and debris. Do not damage roots of trees that are to remain during topsoil

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area
Page 19 of 117



stripping. When excavating or trenching within the branch spread of trees scheduled to remain, do so in a
manner that will cause minimum damage to root systems. Do not cut tree roots over 2 inches in diameter. Do
not leave surface roots exposed. Prune injured roots clean and backfill as soon as possible.

1. Pile topsoil separately from all other material in locations on the site approved by the Owner and
authorities having jurisdiction, and preserve for finish grading and lawn operations specified under
Section 2. Place, grade and shape stockpile for proper drainage.

2. Do not remove topsoil from the site without written permission of Owner. Remove excess topsoil not
required for operations specified under Section 2 from the site only after receiving written permission
from Owner.

3. All topsoil shall remain the property of the Owner and shall not be removed from the site.

Excavate to the following basic subgrades:

1. Footings and other site improvements: To exact elevations required.
2. Grading: To elevations indicated on the Drawings.

Unauthorized Excavation: When suitable bearing material is encountered at subgrade elevations shown and
excavation is made to greater depth, bring grade back to elevation required by providing granular fill at no
additional cost to the City.

Slope sides of excavations to comply with local codes and ordinances having jurisdiction. Shore and brace
where sloping is not possible because of space restrictions or stability of material excavated.

Dewatering: Prevent water and subsurface or ground water from flowing into excavations and from flooding
project site and surrounding area.

1. Do not allow water to accumulate in the excavations. Remove water to prevent softening of foundation
bottoms, undercutting footings and soil changes detrimental to stability of subgrades and foundations.
Provide and maintain pumps, suction and discharge lines, and other dewatering system components
necessary to convey water away from excavations.

2. Establish and maintain temporary drainage ditches and their diversions outside excavation limits to
convey rain water and water removed from excavations to collecting or runoff areas. Do not use trench
excavations as temporary drainage ditches. The disposal of water from excavations shall not cause
damage to adjacent property and shall be in compliance with all applicable laws and regulations, in
particular, those related to protection of water resources and other environmental features.

3. Keep the water level in areas being compacted at least two (2) feet below the level at which compaction
is being done at all times. Under no circumstances lay pipe or install appurtenances in water. Keep all
trenches free from water until they have been backfilled.

Material Storage: Stockpile satisfactory excavated materials where directed until required for backfill or fill.
Contractor shall place, grade and shape stockpiles for proper drainage. Do not store or place material
stockpiles within the drip line of trees to remain.

Excavation for Structures: Conform to elevations and dimensions shown within a tolerance of plus or minus
0.10 feet, and extending a sufficient distance from footings and foundations to permit placing and removal of
formwork, installation of services, other construction and for inspection.

Frost Protection:

1. Make no excavations to full depth indicated when freezing temperature may be expected unless intended
improvements can be accomplished immediately after the excavations have been completed. Protect
bottom so excavated from frost if progress is delayed. Protect the subgrade of in place footings from
frost. Should protection fail remove frozen materials and replace with concrete or granular fill as
directed at no cost to the City.
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3.3

A.

3.4

2. Keep the site clear and free of accumulations of snow within the limit of the Contract lines as necessary

to carry out the work of the Contract.

Fill materials containing frost shall not be utilized, nor shall filling be done over frozen material.

4. Protect the underside of all in place construction from frost penetration during the construction period of
this Contract. Such protection shall include all in place footings and slabs, during all periods of freezing
temperatures until such time as the entire project is complete. Minimum frost protection shall consist of
a 4 foot thickness of earth, or equivalent in insulating properties.

w

BACKFILL AND FILL

Place acceptable soil material in layers to required subgrade elevations, for each area classification listed
below.

1. Under pavements: Use granular fill material, satisfactory excavated or borrow material, or combination
of both.
2. Under lawn areas: Use satisfactory excavated or borrow material.

Backfill excavations as promptly as work permits, but not until completion of the following:
1. Acceptance of construction below finish grade.
2. Backfilling of voids with satisfactory materials.

Placement and Compaction: Place backfill and fill materials in uniform lifts of not more than 12 inches in
loose depth for ordinary fill and 8 inches in loose depth for other materials compacted by heavy compaction
equipment and not more than 6 inches in loose depth for material compacted by hand operated mechanical
compactors.

1. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture content.
Compact each layer to required percentage of maximum dry density or relative dry density for each area
classification.

2. Place backfill and fill materials adjacent to structures, piping or conduit evenly to required elevations.
Take care to prevent wedging action of backfill against structures or displacement of piping or conduit
by carrying material uniformly around structure, piping or conduit to approximately the same elevation
in each lift.

3. Do not place any fill material until structural components involved have sufficient strength to withstand
the pressure to be imposed. Remove from spaces to be filled all unstable material, including all rubbish,
trash, refuse and other debris.

4. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice.
5. Coordinate backfilling with the installation of the work of all trades.
6. Compact backfill to match adjacent areas as specified above. Correct settlement of fill by filling to

subgrade levels in all areas where settlement occurs.
DECOMPACTION OF SOILS

General:

1. All existing in-place soil within the limit of new lawn turf, new plant beds and landscaped areas that has
been subject to compaction, vehicular traffic, equipment storage or material stockpiling prior to and
during the performance of this Contract shall be deep ripped to a depth of 12 inches in accordance with
the requirements of this Specification.

Decompaction Operations:

1. Vertically fracture all exposed subsoil material in specified areas as noted above within the Limits of
Work through deep turnover and ripping, decompaction, restoring soil porosity and permeability and
aiding infiltration and reducing runoff. Restrict fracturing of subsoil to those areas of new lawn turf and
planting. Fracture the subsoil to a depth of 12 inches.
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3.5

3.6

2. Effective fracturing of compressed subsoil material is achieved only when the soil material is moderately
dry to moderately moist. Perform subsoiling only when soil has suitable moisture content as described
in this Specification.

3. Contractor shall take care to stage operations of new planting soil and loam placement so that newly
placed soils are not compacted after placement. Contractor shall demonstrate that his/her protocols for
re-spreading topsoil will not cause extensive compaction.

SUBGRADE PREPARATION AND GRAVEL PLACEMENT FOR PAVEMENTS

Clean the rough subgrade of all loose, soft, foreign or other unsuitable material and reshape as required. Add
suitable fill material to meet required grade.

Compact to required grades and sections for paving. Tamp traces of trenches. Remove spongy or otherwise
unsuitable material and replace with approved material. Loosen exceptionally hard spots and recompact.
Take every precaution to obtain a foundation of uniform bearing power. In absence of specific requirement,
compact foundation by such means as will provide firm base and insurance against settlement of
superimposed work.

Roll with wheeled roller having a weight per inch of width not less than 400 pounds. Begin rolling
longitudinally at sides, overlapping each pass by one-half of rear wheel. Fill all depressions or settlements
which occur. Continue until all stones are firmly interlocked and surface is true and unyielding. Compaction
shall be in accordance with these Specifications. After final rolling, surface is to be free of depressions or
irregularities greater than 3/8 inch in 10 feet.

Construct base course as detailed on the Drawings for all areas of new paved surfaces in this Section.
Placement of gravel base course shall conform to the requirements of MassDOT except as herein modified.

Spread gravel from self-spreading vehicles, approved type of power grader or by hand upon prepared
subgrade. Spread evenly in layers so as to avoid separation of aggregates. Layers shall not exceed 6 inches in
depth after compaction. Remove stones larger than 3 inches. When spread and rolled on the prepared
surface, it shall form a stable surface. Compaction shall have a density of not less than 95% of maximum
density determined in accordance with AASHTO-T-180 Method D. All rolling shall be done with a roller
weighing 8 to 10 tons. Compact any portion which is not accessible to a roller by mechanical or hand
tamper.

Final rolled surface shall be true to the lines and grades indicated on the Drawings or as directed by the
Owner’s Representative. Fill any depression that may appear during and after rolling the gravel and re-roll
until the surface is true and even. Tolerance shall be 3/8 inch maximum above or below the cross-section
grades and 3/8 inch maximum under a 10 foot line longitudinally.

Maintain the surface of any layer in its finished condition until succeeding layer is placed. Properly drain the
subbase at all times.

COMPACTION

Control soil compaction during construction providing minimum percentage density specified for each area
classification.

Percentage of Maximum Density Requirements: Compact soil to not less than the following percentages of
maximum density of soils which exhibit a well-defined moisture density relationship determined in
accordance with ASTM D1557, Method C.

1. Pavements and Slabs: Compact top 12 inches of subgrade and each layer of backfill or fill material at 95
percent maximum density.

2. Lawn or Unpaved Areas: Compact top 6 inches of subgrade and each layer of backfill or fill material at
85 percent maximum density.
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3.7

3.8

3.9

3. Footings: Compact circumference of subgrade material around new footing at 95 percent maximum
density.

Moisture Control: Where subgrade or layer of soil material must be moisture conditioned before compaction,
uniformly apply water to surface of subgrade or layer of soil material, to prevent free water from appearing
on surface during or subsequent to compaction operations.

1. Remove and replace, or scarify and air dry, soil material that is too wet to permit compaction to
specified density.

2. Soil material that has been removed because it is too wet to permit compaction may be stockpiled or
spread and allowed to dry.

3. Soil material that has been removed because it is too wet to permit compaction may be stockpiled or
spread and allowed to dry. Assist drying by discing, harrowing or pulverizing until moisture content is
reduced to satisfactory value.

4. If native soils become saturated and unstable during subgrade preparation operations stabilize the
subgrade with filter fabric and crushed stone as necessary.

5. Do not place backfill or fill material on surfaces that are muddy, frozen or contain frost or ice.

GRADING

Uniformly grade areas within limits of grading under this section, including adjacent transition areas.
Smooth finished surface within specified tolerances, compact with uniform levels or slopes between points
where elevations are indicated, or between such points and existing grades.

Grade areas to drain away from structures and to prevent ponding. Finish surfaces free from irregular surface
changes, and as follows:

1. Lawns or unpaved areas: Finish areas to receive topsoil to within not more than 0.10 foot above or
below required subgrade elevations.

2. Paved areas: Shape surface of areas under paved surfaces to line, grade and cross section, with finish
surface not more than 0.10 foot above or below required subgrade elevations.

Compaction: After grading, compact subgrade surfaces to the depth and indicated percentage of maximum
or relative density for each area classification.

Do all cutting, filling, re-shaping, re-grading and re-compacting as necessary to meet the requirements of the
Drawings and this Section of the Specifications. Maintain subgrades at the levels specified until turned over
to subsequent construction. Bring to required subgrade levels any areas where settlement, erosion or other
grade changes occur.

PROTECTION AND REPAIR

Protect newly graded areas from traffic and erosion. Keep free of trash and debris.

Repair and re-establish grades in settled, eroded and rutted areas to specified tolerances.

Where completed compacted areas are disturbed by subsequent construction operations or adverse weather,
scarify surface, reshape and compact to required density prior to further construction.

Settlement: Where settling is measurable or observable, remove surface improvement [if any], excavate and
remove soft material, provide fill material, compact properly and replace surface improvement [if any].
Restore appearance to eliminate evidence of patching or repair.

FIELD QUALITY CONTROL
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3.10

3.11

Quality Control Testing During Construction: Allow testing service to inspect and approve subgrades and
fill layers before further construction work is performed.

If in the opinion of the Owner, based on testing service reports and inspection, subgrade of fills which have
been placed are below specified density, Contractor shall provide additional compaction and testing at no
additional expense.

When testing laboratory reports that subgrades, fills or backfills are below specified density, scarify and
moisten or aerate, or remove and replace soil to the depths required, recompact and retest until required
density is obtained.

TESTS

Testing laboratory will perform the following general services:

1. Determine maximum dry density and optimum moisture content of soils in accordance with standards
herein before specified.

2. Provide optimum moisture - maximum density curves for undisturbed soil used for bearing and material
used for compacted fill.

3. Test and approve all subgrades and compacted fill layers before construction thereon.

Testing laboratory will perform the following field tests:

1. Perform field in place density tests according to ASTM D1556 [sand cone method], ASTM D2167

[rubber balloon method] or ASTM D2937 [drive cylinder method] as applicable.

a. Field in place density tests may also be performed by the nuclear method according to ASTM
D2922, provided that calibration curves are periodically checked and adjusted to correlate to tests
performed using ASTM D1556. With each density calibration check, check the calibration curves
furnished with the moisture gages according to ASTM D3017.

b.  When field in place density tests are performed using nuclear methods, make calibration checks of
both density and moisture gages at beginning of work, on each different type of material
encountered, and at intervals as directed by Owner’s Representative.

2. Paved Areas: At subgrade and at each compacted fill and backfill layer, perform at least one field in
place density test for every 2,000 square feet or less of paved area, but in no case fewer than three tests.

3. Trench Backfill: In each compacted initial and final backfill layer, perform at least one field in place
density test for each 150 feet or less of trench, but no fewer than two tests.

When testing laboratory reports that subgrades, fills or backfills are below specified density, scarify and
moisten or aerate, or remove and replace soil to the depths required, recompact and retest until required
density is obtained.

STABLIZER FOR AGGREGATE PATHWAY -

Blend 12 to 16-Ibs (call manufacturer for exact blend) of Stabilizer per 1-ton of decomposed granite or crushed
3/8” or .” minus aggregate screenings. It is critical that Stabilizer be thoroughly and uniformly mixed
throughout decomposed granite or crushed.” or 3/8” minus aggregate screenings. Bucket blending is not

acceptable. Blending with a rake and or shovel is not acceptable. Blend material dry as water will make the
material hard.

PLACEMENT

After pre-blending, place the Stabilized decomposed aggregate or 3/8” or .” crushed aggregate screenings on
prepared sub-grade. Level to desired grade and cross section.

Depth of pathways — 3.

WATERING

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area
Page 24 of 117



Water heavily for full-depth moisture penetration of the Stabilized pathway profile. Water activates Stabilizer.
To achieve saturation of Stabilized pathway profile, 25 to 45-gallons of water per 1-ton must be applied.
During water application randomly test for depth using a probing device, which reaches full depth.

COMPACTION

Upon thorough moisture penetration, compact aggregate screenings to 85% relative compaction by equipment
such as; a 2 to 4-ton double drum roller or a 1,000-Ib. single drum roller. The roller size will depend on the
depth of the pathway. DO NOT use a vibratory plate compactor or vibration function on roller as vibration
separates large aggregate particles. Do not begin compaction for 6 hours after placement and up to 48 hours.

If surface aggregate dries significantly quicker than subsurface material, lightly mist surface before
compaction.

Take care in compacting decomposed granite or crushed 3/8” or .” minus aggregate screenings when adjacent
to planting and irrigation systems. Hand tamping with 8” or 10” hand tamp recommended

INSPECTION

Finished surface of pathway shall be smooth, uniform and solid. There shall be no evidence of chipping or
cracking. Cured and compacted pathway shall be firm throughout profile with no spongy areas. Loose material
will not be present on the surface after installation, but may appear after use and according to environmental
conditions. Pathway should remain stable underneath the loose granite on top. It is a “natural” looking
pathway, yet stable throughout. Any significant irregularities in path surface shall be repaired to the uniformity
of entire installation.

MAINTENANCE

Remove debris, such as paper, grass clippings, leaves or other organic material by mechanically blowing or
hand raking the surface as needed. Any plowing program required during winter months shall involve the use
of a rubber baffle on the plow blade or wheels on the plow that lifts the blade 1/4" off the paving surface.
During the first year, a minor amount of loose aggregate will appear on the paving surface (1/16” to 1/4"). If
this material exceeds a 1/4", redistribute the material over the entire surface. Water thoroughly to the depth of

1”. Compact with power roller of no less than 1000 Ibs. This process should be repeated as needed.

If cracking occurs, simply sweep fines into the cracks, water thoroughly and hand tamp with an 8 — 10” hand
tamp plate.

REPAIRS
Excavate damaged area to the depth of the Stabilized aggregate and square off sidewalls.
If area is dry, moisten damaged portion lightly.

Pre-bend the dry required amount of Stabilizer powder with the proper amount of aggregate in a concrete
mixer.

Add water to the pre-blended aggregate and Stabilizer. Thoroughly moisten mix with 25 to 45 gallons per 1-
ton of pre-blended material or to approximately 10% moisture content.

Apply moistened pre-blended aggregate to excavated area to finish grade.

Compact with an 8” to 10” hand tamp or 250 to 300 pound roller. Keep traffic off areas for 12 to 48 hours after
repair has been completed.
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PART 4 — COMPENSATION

4.1

4.2

MEASUREMENT

Excavation, where not included as part of or incidental to other items of work, will be measured in their
original position by the cross section method, except that where such measurement is impracticable the
volume shall be measured by such other methods as the Owner’s Representative may determine.

Granular fill will be measured by the cubic yard by load measurement. The quantity shall be the volume of
the load, as measured, divided by 1.15.

Crushed stone and sand will be measured by the cubic yard.
Avreas of the site that will be decompacted will be measured by the square yard.

Proposed Aggregate Walkway will be measured by the square yard.

Proposed Rice Stone Infield will be measured by the square yard.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment, and
all incidental work necessary to complete the work under these items as shown on the Drawings, as directed
by the Owner’s Representative, and as specified.

Excavation items will be paid for at the Contract Unit Price per cubic yard which shall include all labor and
equipment necessary for:

1. Stripping and stockpiling topsoil for further on site use.

2. Excavating and backfilling reusable material.

3. Excavating and disposing of unsuitable or excess material.

4. Grading and compacting the subgrade as herein specified or as directed.

New Granular Fill will be paid for at the Contract Unit Price per cubic yard delivered, complete in place
including fine grading and compacting the subgrade.

Gravel will be paid for as part of other payment items.
Crushed Stone and Sand will be paid for as part of other payment items.
Stabilizer for Aggregate Walkway shall be paid for as part of other payment items.

Decompaction will be paid for at the Contract Unit Price per square yard which shall include all labor and
equipment necessary for:

1. Deep ripping and decompaction of existing compacted soils.
2. Rough grading to new subgrades.

Incidental earthwork and earthwork materials as part of other payment items in other Sections will not be
paid for as a separate item, but rather as part of the payment items listed below

Proposed Aggregate Walkway will be paid for per the square yard of walkway installed and shall include all
labor, materials, equipment, stabilizer, stonedust, filter fabric, crushed stone, compacting and fine grading
necessary for walkway installation per the project construction plans.
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I Proposed Rice Infield will be paid for per the square yard of walkway installed and shall include all labor,
materials, equipment, rice stone, filter fabric, crushed stone, compacting and fine grading necessary for
walkway installation per the project construction plans.

4.3 PAYMENT ITEMS

Item 2 Strip and Stockpile Topsoil Cubic Yard
Item 3  Excavation, Removal and Disposal of all unsuitable and surplus Cubic Yard

excavated materials from site-

Item 4  Excavation and Backfilling - Cubic Yard
Item5 Decompaction of Existing Soils - Square Yard
Item 6  Granular Fill - Cubic Yard
Item 7  Proposed Aggregate Walkway - Square Yard
Item 8 Proposed Rice Stone Infield - Square Yard

END OF SECTION 2
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SECTION 3 - SITE IMPROVEMENTS

Iltem 9

Install Bench / Remove and Reset Bench - Each

Item 10 Metal Edging - Linear Foot

PART 1 - GENERAL

11
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1.2

13

14

15

=
cTIemmo » @

=
\‘

>

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SECTION INCLUDES
Furnish and install the following site improvements:

1. Install Bench as provided by the City
2. Remove and Reset existing bench as directed by the owner and as shown on the plans.
2. Furnish and Install Metal Edging.

Furnish and install all accessory items including hardware, connecting angles, clip angles, bolts, welds,
bracing members, etc. necessary for a complete installation.

RELATED WORK
PRODUCT DELIVERY, STORAGE AND HANDLING

Protect and handle materials, during loading, shipping, unloading at the site, storage and erection as required
to prevent damage to finish surfaces, section contours, squareness, straightness and flatness of fabricated
members.

DEFECTIVE MATERIALS

Do not install defective materials. No patching or hiding of defects will be permitted. Refer to Owner’s
Representative for decision on all materials showing flaws or imperfections upon delivery to the job site.
The Owner’s Representative's decision as to rejection of materials shall be understood to be final. Remove
rejected material from the site and replace with new material.

REFERENCES

American Standards for Testing Materials, latest edition; Standards A-120, VA569, 1487-98 (S), and A-500
(ASTM).

ACI: American Concrete Institute

Standard Steel Composition, Society of American Engineers

Standard Steel Composition, American Iron and Steel Institute

American Steel Institute (ASI), Standards for Structural Steel, latest edition.

Standards for Welding, American Welding Society, (AWS).

Department of Defense DOD-Std 2138 (SH)

American Society of Testing and Material ASTM D-4417

QUALITY ASSURANCE

Codes and Standards: Comply with all rules, regulations, laws and ordinances of the City of Newton, the
Commonwealth of Massachusetts and all other authorities having jurisdiction. All labor, materials,
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PART 2 -

2.1

2.2

equipment and services necessary to make the Work comply with such requirements shall be provided
without additional cost to the Owner except as otherwise required.

The Contractor shall arrange for and obtain all permits and licenses required for the complete work specified
herein and shown on the Drawings. All fees shall be paid for by the Contractor.

Construction Tolerances:

Variations from plumb: 1/4 inch in 10 feet.

Variations from level: 1/4 inch in 20 feet.

Variation of linear line: 1/2 inch in 20 feet.

Variations from slope as indicated for finished surface of paving: 1/4 inch in 10 feet.
Variations from flush in unit-to-unit offset: 1/32 inch.

arwdE

All materials used shall be sound and free from cracks, seams or starts that might impair its structural
integrity or function. No patching shall be permitted except with the approval of the Owner’s Representative.

Workmanship: All work shall be done by trained mechanics specializing in this type of work.
a. Fabrication: Comply with requirements of ASTM A143, ASTM A384 and ASTM A385.
SUBMITTALS

Manufacturer's catalog data and specification sheets for each type of manufactured product, including
certification that each product complies with specified requirements. Include instructions for handling,
storage, installation, protection and written warranties.

Shop drawings for each manufactured product. Include in the drawings sizes, shapes, finishes and location of
all materials, bedding, bonding, anchoring and jointing of all dimension work, relations to adjacent
construction, relations to work of other trades, and all other details required for the proper installation of the
work with due reference to all related work. Verify and take all necessary field measurements prior to
fabrication. Do not fabricate or install any items until shop drawings have been approved.

PRODUCT DELIVERY, STORAGE AND HANDLING

Handle and ship all items so as to prevent damage in transit. Use only material that is not subject to staining
or discoloration for blocking and packing. Deliver materials to site in manufacturer's original containers with
labels intact and seals unbroken.

Unload and handle all items carefully so as to prevent chipping and breakage. Protect all items during
handling, storage and construction against moisture, soiling, staining and physical damage. Store on wood
skids or pallets, covered with non-staining, waterproof membrane. Place and stack to distribute weight
evenly and to prevent breakage or cracking. Protect stored materials from weather with waterproof, non-
staining covers or enclosures, but allow air to circulate around materials. Replace materials damaged in any
manner.

Locate storage piles, stacks or bins to avoid and be protected from heavy and unnecessary traffic.
MATERIALS

BENCHES are on site. The Existing Bench shall be cleaned of all debris, and re-installed in new locations
per Drawings. Benches have in-ground post mounts which shall be cast in new concrete footings.

METAL EDGING: shall be the Proslide Landscape Edging provided by Permaloc Corporation, 13505 Barry
Street, Holland, Michigan 49424, tel: 800.356.9660, or approved equal. The edging shall be aluminum,
3/16” x 4” with heavy duty 12 metal stakes. Color shall be as determined by Owner’s Representative.
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A.

MISCELLANEOUS MATERIALS

CONCRETE FOR FOOTINGS shall conform to ASTM C94 using 3/4 inch maximum size aggregate and
have a minimum compressive strength of 3,000 psi at 28 days.

PART 3 - EXECUTION

3.1

A.

O

H.

3.3

A

B.

3.4

A

3.5

A.

INSTALLATION OF SITE IMPROVEMENTS - GENERAL

Assemble and install site improvements in accordance with the Drawings and manufacturer's written
instructions as required.

Fasten items securely together by anchoring and fastening as shown and as required by recognized
standards. Make tight connections between members. Discard units of material with defects which might
impair quality of work, and units which are too small to use in fabricating work with minimum joints or
optimum joint arrangement.

Coordinate casting of supports into concrete.
Install grout and sealants in strict accordance with manufacturer's written instructions.

Repair damaged surfaces and finishes after completion of installation, or replace damaged members as
directed where damage is beyond satisfactory repair.

Perform all excavation of every description and through whatever materials encountered to the depths
indicated on the Drawings. In all other respects excavation shall conform to the requirements of Section 2 —
EARTHWORK, of these Specifications.

Perform all work by workmen skilled and experienced in the trade in a neat and clean fashion. Install all
work in accordance with the Drawings in straight and true lines, plumb and true to line and grade. Fasten
items securely together.

The Contractor shall take all care to protect existing benches during construction.
INSTALLATION OF BENCHES
Contractor shall clean existing bench posts and bench slats of all dirt and grime prior to installation.

Benches shall be installed in straight lines, plumb and level. Bench posts shall be installed in concrete bases
according to the Drawings, and this Section.

INSTALLATION OF METAL EDGING

Edging shall be installed in straight lines, plumb and true to line and grade, per manufacturer
recommendations. Stake edging with heavy duty stakes provided by manufacturer. Stakes shall be driven
firmly into subgrade below.

CONCRETE FOOTINGS

EXCAVATION: Drill holes for post footings in firm, undisturbed or compacted soil of diameters and
spacing shown. If not shown on the Drawings, excavate holes at least 4 times the diameter of the post unless
greater dimension is recommended by play equipment manufacturer. Unless otherwise indicated on
Drawings, excavate hole depths approximately 12" lower than the post bottom, with bottom of footings set
not less than 30" below the surface when in firm, undisturbed soil. Excavate deeper as required for adequate
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support in soft and loose soils and for posts with heavy lateral loads. Remove excess excavated material
from the site.

SETTING POSTS: Remove loose and foreign materials from sides and bottoms of holes, and moisten soil
prior to placing concrete. Center and align posts in holes prior to placing concrete. Place concrete around
posts in a continuous pour, and vibrate or tamp for consolidation. Check each post for horizontal, vertical
and top alignment, and hold in position during placement and finishing operations. Posts shall be plumb
from all directions.

1. Trowel finish tops of footings, and slope or dome to direct water away from posts. Keep top of concrete
6" below finish grade. Set keeps, stops, sleeves and other accessories into concrete as required. Keep
exposed concrete surfaces moist for at least 7 days after placement, or cure with membrane curing
materials, or other acceptable curing method.

CONCRETE STRENGTH: Allow concrete to attain at least 75% of its minimum 28 day compressive
strength, but in no case sooner than 7 days after placement, before additional weight is installed.

INSTALLATION OF CEMENT CONCRETE PAD BENEATH BENCHES

EXCAVATION AND COMPACTION: Contractor shall excavate a footprint for concrete pad prior to
installation of bench and associated footings. Dimension shall be 7’ long by 4* wide at a depth of 4”. Sub-
grade material shall consist of existing gravel base course as approved by the Engineer. The existing gravel
base shall be well compacted prior to approval by Engineer. The area shall be compacted with pneumatic
rammers or powered hand tampers. Compaction shall be carried on until the density of the material is not
less than ninety-five (95) percent of the Standard Proctor Density, as determined by Standard laboratory
Compaction Test. Dimensions shall meet finished compacted depth.

FORMING: Cement concrete pad shall be constructed with the use of side forms. The forms shall be clean,
smooth and free from warp. Forms shall be two by fours (27x4”’s) staked at intervals no greater than four
(4) feet. The forms shall be thoroughly braced and set to the proposed line and grade.

FINISHING: No finishing operation shall be performed while free water is present. Finishing operations
shall be delayed until all bled water and water sheen has left the surface and the concrete has started to
stiffen. After water sheen has disappeared, edging operations where required shall be completed. After
edging, the surface shall be floated with either aluminum or magnesium floats. Immediately following
floating, the surface shall be steel-trowelled. If necessary, tooled joints and edges shall be rerun before and
after troweling to maintain uniformity. After troweling, the surface shall be brushed by drawing a soft-
bristled push broom with a long handle over the surface of the concrete to produce a non-slip surface. In
conveying the concrete from the place of mixing to the place of deposit, the operation shall be conducted in
such a manner that no mortar will be lost, and the concrete shall be so handled that the concrete will be of a
uniform composition throughout, showing neither excess nor lack of mortar in any one place.

CONCRETE STRENGTH: All concrete shall be transit mix and shall conform to the current specifications
of A.S.T.M. C-94. Hand mix concrete or machine mixed on the job concrete shall be used only when
permitted by the Engineer.

CLEANING AND PROTECTION

Remove all equipment, materials and debris caused by work of this Section and leave the site of the work in
a clean condition insofar as this work is concerned.
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B. Touch up and restore finishes where damaged. Remove mortar or dirt from all surfaces.
C. Protect work in progress and after completion. Keep the premises neat and clean at all times.

D. Touch up damaged finishes according to manufacturer’s instructions.

PART 4 - COMPENSATION
4.1 MEASUREMENT AND PAYMENT

A Benches will each be measured as a unit and paid for at the Contract Unit Price per each, complete in place,
including but not limited to all labor, material, equipment, excavating and backfill, gravel bases, concrete
footings, concrete pads and compaction as necessary for installation. Any item of work not specifically listed
but noted in the specifications or drawings relating to site improvements shall be included for payment under

these items.

F. Metal Edging will be measured as a unit and paid for at the Contract Unit Price per linear foot, complete in
place, including but not limited to all labor, material and equipment, metal stakes as necessary for
installation.

4.2 PAYMENT ITEMS
Item 9 Remove and Reset Existing Bench / Install Bench - Each
Item 10 Metal Edging - Linear Foot

END OF SECTION 3
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SECTION 4 — LAWNS AND PLANTING

Item 11
Item 12
Item 13
Item 14
Item 15
Item 16

Topsoil Spread and Fine Graded from Stockpile- Square Yard
Topsoil Delivered, Spread, and Fine Graded - Square Yard
Seeded Lawns - Square Yard
3” - October Glory' Red Maple Each
3” - 'Forest Pansy' Eastern Redbud Each
3” - Chinese Kousa Dogwood Each

PART 1 - GENERAL

11

A.
1.2

A
B.

1.3
A
B.
C.
D
E
F

14

A.

B.

SECTION INCLUDES

Preparation of final subgrades in lawns; spreading loam and planting soil; fine grading; seeding; mulching;
planting; maintenance and guarantee.

RELATED WORK

Section 02 41 13 - Selective Site Demolition
Section 31 00 00 - Earthwork

REFERENCES

ASNS: "American Standard for Nursery Stock", American Association of Nurserymen, 1973 Edition.
ASTM: American Society for Testing and Materials.

Federal Specification JJJ-S-181b, Seeds, Agricultural.

Federal Specification O-F-241c (1), Fertilizers, Mixed, Commercial.

SPN: "Standardized Plant Names", American Joint Committee on Horticultural Nomenclature, 1942 Edition.
SRA-156: U.S. Department of Agriculture Rules and Regulations under the Federal Seed Act.

CERTIFICATES, INSPECTIONS, TESTS AND SUBMITTALS

The existing topsoil stockpiled on site and the new loam imported to the project site shall each be given a
complete soil analysis by a competent laboratory approved by the Owner’s Representative. The analysis
shall be in accordance with ASTM D422. The report of the analysis shall include recommendations for the
kinds and quantities of soil amendments to be used. The cost of the laboratory tests shall be paid by the
Contractor. Submit the report of the analysis to the Owner’s Representative at least 30 days prior to delivery
of topsoil to the site or use in the work.

1. Mechanical and chemical (pH soluble salts) analysis shall be by a public extension service agency or a
certified private testing laboratory in accordance with the current "Standards" of the Association of
Official Agricultural Chemists.

2. Soil Test Report shall include a mechanical sieve analysis with soil classification. Organic content and
Cation Exchange Capacity (CEC) shall be reported. Chemical analysis shall include pH (1:1 soil-water
ratio), buffer pH, Soluble Salts (1:2 soil-water ratio), Nitrate Nitrogen, Ammonium Nitrogen,
Phosphorus, Potassium, Calcium, Aluminum, Magnesium, Manganese, Ferric Iron and Sulfate.

3. Soil test report shall clearly recommend appropriate application of deficiencies and to adjust
mechanically screened loam as necessary to support successful turf growth and to meet the requirements
of mechanically screened loam as specified, herein.

If requested, furnish Owner’s Representative with duplicate copies of invoices for soil amendments used.
Each lot shall be subject to sampling and testing at the discretion of the Owner’s Representative.
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1. If and when bulk delivery and/or custom mixing of soil amendments is authorized, provide Owner’s
Representative with written notarized affidavit certifying the weight, analysis, name of manufacturer and
warranty for each item.

Submit manufacturer's certification of compliance to the Specifications for the seed mix prior to sowing
seed. Furnish Owner’s Representative with producer's test reports indicating the results of seed purity,
germination tests and weed content dated within 9 months of sowing.

Plants shall be subject to inspection and approval by the Owner’s Representative at their place of growth,
and upon delivery for conformity to specification requirements. Such approval shall not obviate the right of
inspection and rejection during the progress of the work.

1. Submit a written request to the Owner’s Representative at least 10 calendar days prior to digging for
inspection of plant materials at their place of growth. State in the written request the place of growth and
quantity of plants to be inspected. The Owner’s Representative reserves the right to refuse inspection at
this time if, in his judgment, a sufficient quantity of plants are not available for inspection.

Plants including seed shall comply with all applicable State and Federal laws in respect to inspection for
plant diseases and infestation. Certificates of inspection shall accompany the invoice for each shipment as
may be required by laws for transportation. File certificates with the Owner’s Representative prior to
acceptance of material. Inspection by State and Federal governments at place of growth does not preclude
rejection of material at the site.

Submit samples of the following materials in the quantities indicated for approval prior to use.
1. Mulch for planting: 1/2 cubic foot.

Additional tests of material as delivered may be required from time to time. Materials in question may not
be used, pending test results. Remove rejected materials and replace with new, acceptable materials, whether
in stockpiles or in place. Contractor shall pay all costs of testing regardless of results. Do not use materials
being tested or retested until Owner’s written approval has been obtained.

1. Existing screened topsoil from stockpile and loam borrow: The Contractor shall provide representative
samples to testing laboratory for testing and approval. Contractor shall have testing reports sent directly
to the Owner’s Representative and pay all costs. Report shall be submitted at least one month before
any loaming is to be done.

DELIVERY, STORAGE AND HANDLING

Do not deliver TOPSOIL to the site until soil analysis has been approved by the Owner. Do not deliver
topsoil to the site in a frozen or muddy condition.

Deliver all SOIL AMENDMENTS and WOOD CELLULOSE FIBER MULCH to the site in manufacturer's
standard containers showing weight, analysis, name of manufacturer and warranty. Append a summary of
this product information to each invoice. Store in a weatherproof storage place in such a manner that they
will be kept dry and their effectiveness not impaired. Caked or otherwise damaged soil amendments shall be
rejected.

Deliver SEED in original sealed standard sized containers. Label all seed in accordance with State
regulations and SRA-156. Store seed in such a manner that it will be protected from damage by heat,
moisture, rodents or other causes. Seed which has become wet, moldy or otherwise damaged shall be
rejected.

PLANT MATERIAL
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PART 2 -

2.1

A.

2.2

1. Immediately before digging spray all plant material in full leaf with anti-transpirant, applying an
adequate film over trunks, branches, twigs and foliage. Do not prune plants before delivery.

2. Dig, ball and burlap (B&B) plants with firm natural balls of earth of diameter not less than that
recommended by ASNS, and of sufficient depth to include the fibrous and feeding roots. Dig balls for
collected material at least 1/3 greater in diameter than above. Double burlap all plants which are 6 inches
in caliper and larger.

3. Do not remove container grown material from containers until ready for planting.

4. Dig up and prepare plants for shipment in a manner that will not cause damage to branches, shape and
future development of the plants after replanting. Cover all plant material while in transit.

5. Protect plants at all times from sun or drying winds. Keep plants that cannot be planted immediately
upon delivery in the shade, well protected with soil, wet moss or other acceptable material and keep well
watered. Plants shall not remain unplanted for longer than 3 days after delivery.

6. Do not bind plants with wire or rope at any time so as to damage the bark or break branches. Lift and
handle plants from the bottom of ball only. Plants with cracked or broken balls before or during planting
operations shall be rejected.

QUALIFICATIONS

The lawn installation and planting shall be performed by personnel familiar with the accepted procedure of
lawn construction and planting and shall be under the constant supervision of a qualified foreman.

MATERIALS
TOPSOIL

TOPSOIL for use in planting soil in plant beds and new lawns shall be provided by the Contractor from the
on-site stockpile of screened topsoil and shall be free of any admixture of subsoil, stones larger than one (1)
inch, clods of hard earth, plant roots, sticks or other extraneous materials. Should on-site stockpile prove to
be inadequate for requirements of new lawns and planting, screened loam borrow shall be imported to the
site. Topsoil and loam borrow shall be fertile, friable, natural loam capable of sustaining vigorous plant
growth. Topsoil and loam borrow shall be a "sandy loam" or a "fine sandy loam" of uniform composition as
determined by mechanical analysis and based on the USDA classification system. In addition it shall meet
the requirements above as well as the following mechanical analysis:

Sieve Size % Retained
1inch 0
1/2 inch 0-3
No. 100 40-60

1. The clay content of the material passing U.S.S. No. 100 mesh shall not be greater than 60% as
determined by the Bouyoucous Hydrometer or by the Decantation Method. The organic content shall be
5% to 20% as determined by the Thomas Rapid Test Method or by loss on ignition on moisture free
samples dried at 100 degrees C. The pH value shall be between pH 6.0 and pH 6.5. It shall contain no
toxic materials. Soluble salts shall not be greater than 75 parts per million. Add soil amendments if
required at no additional cost to the Owner.

SOIL AMENDMENTS

GENERAL.: All soil amendments shall conform to the standards of the Association of Agricultural Chemists
and shall comply with State and Federal regulations.
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B.

2.4

A.

LIMESTONE, if required, shall be free flowing Agricultural Grade Dolomitic Limestone ground to such
fineness that 50% will pass a 100 mesh sieve and 98% will pass a 20 mesh sieve. Limestone shall contain at
least 50% total oxides and not less than 85% total carbonates.

ALUMINUM SULFATE, if required, shall be unadulterated commercial grade.
GYPSUM, if required, shall be unadulterated commercial grade Calcium Sulfate.

COMMERCIAL FERTILIZER shall be a complete fertilizer, uniform in composition and free flowing. At
least 50% of the Nitrogen shall be derived from natural or synthetic organic sources. Available Phosphoric
Acid shall be from superphosphate, bone or tankage. Potash shall be derived from Muriate of Potash
containing at least 60% Potash. Percentages of Nitrogen, Available Phosphoric Acid and Water-soluble
Potash in the fertilizer mix shall be based on laboratory test recommendations as approved by the Owner’s
Representative.

1. Superphosphate shall be that product resulting from treating finely ground phosphate rock with sulfuric
acid and as commonly used for agricultural purposes containing 20% available phosphoric acid.

BONEMEAL shall be finely ground commercial raw bonemeal with 4% minimum Nitrogen and 20%
minimum Phosphoric Acid.

ORGANIC COMPOST shall be mature leaf compost, mature composted animal manure, other aged,
composted vegetable materials that meet the requirements of the EPA and the State of Massachusetts for
intended use. Raw (uncomposted or unprocessed) organic matter shall not be accepted.

1. Peat moss or other material the harvesting of which depletes natural wetlands shall not be used.

2. Organic material shall contain no bulking agents, such as visible, uncomposted wood chips, and be free
from hard lumps. It may be shredded or granular inform. No plastic shall be present. The material shall
be free of noxious odor. Organic compost shall be tested for % organics, carbon: nitrogen ratio,
ammonium nitrate, moisture content, pH, and sieve analysis and test results shall be submitted for
review before use may be approved as a soil component.

3. Manure shall be well rotted, unleached cattle manure, free of harmful chemicals and other injurious
substances. Manure shall be free of sawdust and refuse of any kind and shall not contain more than 25%
straw, shavings, leaves or other organic material. Manure shall be not be aged more than 2 years or less
than 9 months.

MYCORRHIZAL FUNGTI shall be ‘PHC Plant Saver 4-7-4’ manufactured by Lebanon Turf, 1600 E.
Cumberland St., Lebanon, PA 17042, tel: 1-800-233-0628.

PROTECTIVE FENCING

PROTECTIVE FENCING shall be SNO-GUARD by Tenax, 4800East Monument Street, Baltimore
Maryland 21205 or approved equal.

Wooden Stakes shall be 2” x 2” x 5° made of Douglas fir or approved equal.

ANTI-TRANSPIRANT

ANTI-TRANSPIRANT shall be suitable for spray application which upon drying shall produce a gas
permeable, but water retarding, colorless film, having a moisture vapor transmission value of not more than
2.5 in accordance with ASTM E96. It shall be equal to "Wilt Pruf* by Nursery Specialty Products, Inc.,
Greenwich Conn. Apply in accordance with manufacturer's instructions.
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2.5 GRASS SEED

A. GRASS SEED FOR LAWNS: shall be the ‘Cover All’ Seed Mix, available at Allens Seed, Exeter, R1, tel:
800-527-3898, or approved equal. Apply seed at 5-8 pounds per 1,000 square feet minimum. Grass seed
shall be fresh, clean, dry, new crop seed which meets the standards of SRA-156.

1.

2.
3.

Mix contains: 25% Improved Perennial Rye, 25% Creeping Red Fescue, 25% Improved Annual Rye,
18.5% Turf Type Tall Fescue, 5% Kentucky Bluegrass 98/85, .5% Colonial Bentgrass, 1% Red Top.
Weed seed shall not exceed 0.5% by weight.

If special conditions exist which may warrant a variance in the above seed mixture, submit a written
request to the Owner’s Representative stating conditions and proposed variance. Permission will be
given if, in the opinion of the Owner’s Representative, the variance is warranted.

2.8 PLANT MATERIALS

A. PLANTS shall be of specimen quality, exceptionally heavy plants so trained or favored in development and
appearance so as to be unquestionably and outstandingly superior in form, number of branches, compactness
and symmetry.

1.

8.

Plants shall be nursery grown in accordance with good horticultural practices, unless specifically
authorized to be collected, and grown under climatic conditions similar to those in the locality of the
project for at least two years. They shall have been root pruned within the past two years.

Plants shall be freshly dug at time of delivery. No heeled-in plants or plants from cold storage will be
accepted.

Plants shall be sound, healthy and vigorous, well branched and densely foliated when in leaf. They shall
be free of disease, insect pests, eggs or larvae and shall have healthy, well developed fibrous root
systems. They shall be free from physical damage or adverse conditions that would prevent thriving with
the specified result.

Plants shall be true to species and variety and shall conform to the measurements specified in the Plant
List except that plants larger than specified may be used without an increase in Contract price if
approved by the Owner’s Representative. Substitutions of plant materials will not be permitted unless
authorized in writing by the Owner’s Representative.

Plants shall be measured when branches are in their normal position. Height and spread dimensions
specified refer to the main body of the plant and not from branch tip to tip.

The measurements specified are the minimum size acceptable and are the measurements after pruning
where pruning is required.

Plants that meet the measurements specified, but do not possess a normal balance between height and
spread shall be rejected. Thin, poorly branched or sparsely rooted plants will be rejected, regardless of
whether they meet the minimum technical requirements of ASNS.

In case of any discrepancy between the Plant List and the Planting Plan, the Planting Plan will govern.

2.10 WATER

A WATER shall be free of substances harmful to plant growth. It shall be provided by the Contractor. Furnish
all necessary hose, hose connections and watering equipment.

PART 3 - INSTALLATION

3.1 PREPARATION OF SITE

A After the subgrade in the new lawn and plant bed areas to be loamed have been brought to grade, and
immediately prior to dumping and spreading the approved mechanically screened loam or topsoil, the
subgrade shall be decompacted according to Section 2, EARTHWORK of this Specification. Remove from
loosened subsoil all stones greater than two inches and all debris or rubbish from the loosened subsoil. Such
material shall be removed from the site.
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3.3

1. Regrade subgrade as necessary to a true smooth slope parallel to new finish grade and at the required
depth. Grading shall also eliminate depressions and ridges.

2. Where no grades are shown, areas shall have a smooth and continual grade between existing or fixed
controls and elevations shown on the Drawings. Subgrade shall be inspected and approved by the
Owner’s Representative before the placing of topsoil.

Mechanically screened topsoil from stockpile shall be placed and spread over approved lawn areas to a depth
sufficiently greater than six inches so that after natural settlement and light rolling, the completed work will
conform to the lines, grades, and elevations indicated. Supply additional loam, after testing and approval as
may be needed, to provide the depths and finished grades specified under the Contract. Place topsoil only
when it can be followed within a reasonable time by seeding operations. Mechanically remove any weed
growth prior to seeding. Do not permit weed growth to go to seed.

Disturbed areas outside the limit of seeding shall be spread with six inches of mechanically screened loam or
mechanically screened topsoil to the finished grade.

No subsoil or loam shall be handled in any way if it is in a wet or frozen condition.

Sufficient grade stakes shall be set for checking the finished grades. Stakes must be set in the bottom of
swales and at top of slopes. Grades shall be established which are accurate to one tenth of a foot either way.
Connect contours and spot elevations with an even slope.

After the approved mechanically screened topsoil has been spread, the seed bed shall be carefully prepared
by hand raking. Stones, roots and other materials greater than 17 in diameter shall be removed.

The entire surface shall then be rolled with a hand roller weighing not more than 100 pounds per foot of
width. During the rolling, all depressions caused by settlements or rolling shall be filled with additional
loam and the surface shall be regraded and rolled until it presents a smooth and even finish to the required
grade.

Contractor shall obtain Owner’s written approval of fine grading and bed preparation before doing any
seeding. No seeding shall take place until the Owner’s Representative approves topsoil grade. All topsoil
areas shall slope to drain. Correct finished surfaces to eliminate depressions holding water.

INCORPORATION OF SOIL ADDITIVES

After the topsoil and imported loam have been spread and graded, apply soil amendments at the rate
recommended in the topsoil analysis for each. Apply limestone at least 5 days prior to application of
fertilizer. Apply commercial fertilizer within 10 days of seeding or planting. Spread organic compost at the
rate of 4 cubic yards per 1,000 square feet.

Thoroughly and evenly incorporate soil amendments into the soil to a depth of 4 inches by discing or other
approved method. In areas inaccessible to power equipment, use hand tools. After the incorporation of soil
amendments into the soil, fine grade the bed to remove all ridges and depressions, and clear the surface of all
stones one inch or more in diameter and other debris. Remove excessive quantities of smaller stones as
directed by the Owner’s Representative. When tilling within the branch spread of trees scheduled to remain,
do so in a manner which will cause minimum damage to root systems.

Seeding or planting may be done immediately thereafter provided the bed has remained in a good friable
condition and has not become muddy or hard. If it has become hard, till to a friable condition. Water dry soil
to a depth of 4 inches 48 hours prior to seeding or planting.

SCHEDULE FOR SEEDING AND PLANTING
The actual seeding of lawns and planting shall be done only during periods within the season which are

normal for such work as determined by weather conditions and by accepted practice in this locality. At the
option of, and on the responsibility of, the Contractor seeding of lawns and planting may be done under
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unseasonable conditions, or out of season, without additional compensation subject to the approval at the
time of work and methods of operation by the Owner’s Representative. Lawn maintenance will be the same
as for normal planting. Plant guarantee periods remain as specified. No frozen ground planting will be
allowed.

Seeding and Planting shall be done within the following dates:

1. Trees: Spring: April 15 to June 1
Fall: Oct. 1 to Dec.1

2. Lawns Fall: September 1 to Oct. 15

SEEDING

Fine grade and seed the areas as indicated on the Drawings within the limit of work not covered by
structures, paving and all areas disturbed by construction inside and outside the limit of work. Contractor
shall employ an approved method of sowing seed with use of an approved mechanical power seeder,
mechanical hand seeder, hydroseeding or other approved method.

Broadcast seeding: Broadcast seed either by hand or with other approved sowing or hydraulic seeding
equipment at the specified rate. Distribute seeds uniformly over designated areas. Sow half the seed with the
sower moving in one direction and the remainder with the sower moving at right angles to the first sowing.
Do not broadcast seed when wind velocity exceeds 15 mph. Use hay or straw mulch with other seeding
methods at a rate of one and one half tons per acre.

Hydroseeding of new lawn areas shall be as follows:

1.

Prior to the start of work, furnish a certified statement as to the number of pounds of materials to be used
per 100 gallons of water. This statement shall also specify the number of square feet of hydroseeding
that can be covered with the quantity of solution in the hydroseeder.

Hydroseed with wood cellulose fiber mulch at a rate of 46 pounds per 1,000 square feet or 2000 pounds
per acre.

For the hydroseeding process, a mobile tank with a capacity of at least 500 gallons shall be filled with
water and the mixture noted above in the specified proportions. The resulting slurry shall be thoroughly
mixed by means of positive agitation in the tank. Apply the slurry by a centrifugal pump using the hose
application technigques from the mobile tank. Only hose application shall be permitted. At no time shall
the mobile tank or tank truck be allowed onto the prepared hydroseed beds. The hose shall be equipped
with a nozzle of a proper design to ensure even distribution of the hydroseeding slurry over the area to
be hydroseeded and shall be operated by a person thoroughly familiar with this type of seeding
operation.

Limit of grading and earthwork shall be limit of hydroseeding unless otherwise indicated on the Contract
Documents. All lawn areas disturbed outside the limit of hydroseeding shall be hydroseeded.

Hydroseeding shall be a two-step process.

a. Step one shall consist of spreading 100 percent of the required seed uniformly over the prepared
loam bed so that the seed comes into direct contact with the soil. To mark the progress of the
hydroseeding operation the Contractor may add 10 percent of the wood cellulose fiber mulch to the
slurry.

b. Step two shall consist of a separate application of wood cellulose fiber mulch immediately following
the first step of hydroseeding noted above. Apply the wood cellulose fiber mulch at a rate of 2,000
pounds per acre.
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3.5

3.6

If seeding is authorized between May 15 and August 15, add one (1) pound of annual rye grass per 1,000
square feet to the specified seed mix.

When delays in operations extend the work beyond the most favorable planting season for species
designated or when conditions are such that satisfactory results are not likely to be obtained, halt work as
directed and resume only when conditions are favorable or when approved alternate or corrective measures
and procedures have been effected. No seeding shall be done when the ground is frozen, excessively wet or
otherwise nontillable.

EROSION CONTROL

It shall be the responsibility of the Contractor to render all lawn areas and plant beds erosion free. The
Contractor may accomplish this by any of several alternate methods, any of which may be used provided
such method is acceptable to the Owner’s Representative. Approval of method by Owner’s Representative
does not free Contractor of responsibility for controlling erosion.

PLANTING

Inform the Owner’s Representative when planting will commence and the anticipated delivery date of plant
material. Failure to notify the Owner’s Representative in advance, in order to arrange proper scheduling,
may result in loss of time or removal of any plant or plants not installed as specified or directed.

PLANTING OPERATIONS FOR TREES, SHRUBS AND PERENNIALS:

1. Place wood stakes in proposed locations for trees and shrubs and obtain approval of Owner’s
Representative before excavation is begun. Make adjustments in locations as directed.

2. Establish finish grades for plant beds. Excavate to depths required and regrade subgrade as necessary.
Separate subgrade soils from upper "topsoil” portions and remove subgrade soils immediately wherever
encountered during planting operations. Loosen top 6 inches of subgrade in pits and beds immediately
prior to placing planting soil.

3. If stone, underground construction work, tree roots, poor drainage or obstructions are encountered in the
excavation of plant pits, alternate locations may be selected by the Owner’s Representative without
additional cost. Where locations cannot be changed as determined by the Owner’s Representative submit
cost required to remove obstructions to a depth of not less than 6 inches below the required pit depth.
Proceed with work only after approval of Owner’s Representative.

4. Notify Owner’s Representative in writing of all soil or drainage conditions which the Contractor
considers detrimental to the growth of plant material.

5. Set plants at the same relationship to finished grade as they bore to the ground from which they were
dug. After settlement, the crown of the plant ball shall not be more than one inch lower than the
surrounding finished grade. Backfill planting soil in layers of not more than 8 inches and tamp each
layer before the next layer is placed. When plants have been backfilled approximately 2/3 full, water
thoroughly before installing remainder of planting soil to top of bed, eliminating all air pockets. Do not
backfill beds with planting soil until the exact location of all plants is approved by the Owner’s
Representative.

6. Set plants in the center of pits, plumb and straight. Brace rigidly in position until the planting soil has
been tamped solidly around the ball and roots. Cut ropes or strings from top of ball after plant has been
set. Remove top 1/3 of burlap wrapping around ball.

7. Mulch and water all plants immediately after planting. Flood plants with water twice within 24 hours of
planting. Smooth planting areas to conform to specified grades after full settlement has occurred and
mulch has been applied. Form saucers around trees planted in lawn areas.

8. After plants have been installed and prior to placement of mulch, place 1 packet of “PHC Plant Saver 4-
7-4” in the top %" of planting soil. Work into planting soil so that the material is incorporated.

FERTILIZING

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area
Page 40 of 117
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1. For Spring planting only add commercial fertilizer to the planting soil at the rate recommended in the
topsoil analysis. Mix thoroughly.

2. Fertilize Fall planting the following Spring. Place fertilizer for other plant material over planting area
and work into upper soil layer. Use commercial fertilizer at the following rates:

Trees: 2 pounds per inch of caliper

PRUNING

1. Prune new plants only at time of planting and in accordance with American Association of Nurserymen
standards in such a manner as to preserve the natural character of the plant. Pruning shall be done by
experienced personnel under the supervision of the Owner’s Representative.

2. Remove all dead wood, suckers and badly bruised or broken branches. In addition, remove

approximately 1/4 of all small branching leaf canopy of deciduous plants by thinning out and shortening
branches. Do not cut the leader. Trees with leaders removed shall be rejected. Use only clean sharp
tools. Make all cuts flush with the trunk or branch.

CLEANUP: Upon completion of planting and pruning operations, remove all excess soil and debris from the
site and repair any damage caused by these operations.

MAINTENANCE AND PROTECTION

MAINTENANCE shall begin immediately upon completion of seeding and after each plant is planted and
shall continue until acceptance or for at least 30 days or as much longer as necessary to establish a uniform
stand of the specified grasses or until substantial completion, whichever is later with the following
requirements.

1.

2.

In the event that lawn operations are completed too late in the Fall for adequate germination and/or

growth of grass, maintenance shall continue into the following Spring.

Maintenance of lawn areas shall consist of watering, weeding, cutting, raking of leaves, repair of all

erosion, reseeding as necessary to establish a uniform and knitted stand of the specified grasses.

a. Inseeded areas, keep soil moist during germination period. After germination, supplement natural
rainfall to produce a total of 2 inches per week. Water lawns not less than twice per week until
acceptance.

Maintenance of new planting shall consist of pruning, watering, cultivating, weeding, mulching,
resetting plants to proper grades and/or upright position and restoration of planting saucers.

Furnish and apply such pesticides as are necessary to keep these areas free of insects and disease.
Pesticides shall be approved by the Owner’s Representative prior to use. Use in accordance with the
specifications of the prevailing Public Health Authority.

Do not attempt first mowing until seeded areas reach 2-1/2 inches in height. Do not remove more than
40% of the grass leaf in initial or subsequent mowings. Maintain grass at 2 inches in height. Remove
grass clippings. Lawns shall receive at least 3 mowings before acceptance.

Reseed areas greater than one foot square which fail to show a uniform stand of grass. To be
acceptable, a stand of grass shall have a uniform count of at least 100 plants per square foot.
Immediately prior to the end of the maintenance period after Spring seeding, or early the following
Spring for lawns established in the Fall, apply ammonium nitrate at the rate of 20 pounds per 1,000
square feet over lawn areas. Apply only when grass blades are dry. Water thoroughly after application.
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3.9

PROTECTION

1. Protect trees and seeded lawn at all times against trespassing and damage of all kinds for the duration of
the maintenance period. If any plants become damaged or injured, treat or replace them as directed by
the Owner’s Representative at no additional cost to the Owner.

a. Newly seeded lawn areas shall be protected by a 4-foot high barrier of Tenax 4 ft. x 50 ft. Saf-T-Sno
HD Snow Fence, 4 ft. HDPE snow fence, or approved equal. Color shall be orange or red.

b. Newly seeded lawn areas shall be protected by a 3-foot high barrier of Tenax 5 ft. x 5 ft. square Saf
T-Sno HD Snow Fence, 4 ft. HDPE snow fence, or approved equal. Color shall be orange or red.

Provide additional temporary protection fences and barriers in other locations where deemed necessary.
Remove temporary protection devices at the completion of maintenance period.

w N

INSPECTION AND ACCEPTANCE

At the end of the maintenance and protection period, submit a written request to the Owner’s Representative
to inspect all work for acceptance at least 10 calendar days before the anticipated date of inspection.

Until this portion of the work is finally accepted, the Contractor shall be required to repair and replace any
lawn area that is defective or becomes damaged when, in the judgment of the Owner’s Representative, such
defects or damages are the result of poor workmanship or failure to meet the requirements of the
specifications. The cost of necessary repairs or replacements shall be borne by the Contractor.

Acceptance of plant material by the Owner’s Representative shall be for general conformance to the
specified size, character and quality and shall not relieve the Contractor of responsibility for full
conformance to the Contract Documents including correct species.

If a substantial number of plants are sickly or dead at the time of inspection, acceptance will not be granted,
and the Contractor's responsibility for maintenance of all plants shall be extended until replacements are
made. Replacements shall conform in all respects to the Specifications for new plants and shall be planted in
the same manner.

Upon acceptance of the work, the Contractor shall be relieved of further responsibility for care and
maintenance of the accepted areas. The Owner will be responsible for the maintenance of new lawns and
planting upon acceptance of the work, and continuing through the guarantee period.

GUARANTEE PERIOD AND REPLACEMENTS

Establishment shall begin immediately after each plant is planted and shall continue until the issuance of the
Certificate of Acceptance. The Contractor shall guarantee all plants and plant beds for a period of one year
after the issuance of the Certificate of Acceptance as part of the base contract.

1. All plant material guaranteed by the Contractor shall be in a good healthy and flourishing condition at
the end of the guarantee period.

2. Plants that die during the guarantee period shall be replaced as directed below and as authorized by the
Owner.

Lawn turf installed in the fall shall be guaranteed until the following spring.

The Contractor shall furnish the Owner with a cost for one year of guarantee of all plantings which is
included in the unit pricing for plants.

Establishment and guarantee shall consist of keeping the plants in a healthy growing condition, weeding,
cultivating, re-mulching, removal of dead material, and resetting plants to proper grades or upright position.
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F.

G.

3.10

A.

Replace without cost to the Owner, and as soon as weather permits, and within a specified planting period,
all dead plants and all plants not in a vigorous, thriving condition, as determined by the Owner’s
Representative during and at the end of the guarantee period. Plants shall be free of dead or dying branches
and branch tips, and shall bear foliage of a normal density, size and color. Replacements shall closely match
adjacent specimens of the same species. Replacements shall be subject to all requirements stated in this
Specification. Make all necessary repairs due to plant replacements at no additional cost to the Owner.

The guarantee of all replacement plants shall extend for an additional period of one year from the date of
their acceptance after replacement. In the event that a replacement plant is not acceptable during or at the
end of said extended guarantee period, the Owner may elect subsequent replacement or credit for each item.

Make periodic inspections as necessary, at no extra cost to the Owner, during the guarantee period to
determine what changes, if any, should be made to the Owner's maintenance program. Submit in writing to
the Owner’s Representative any recommended changes.

FINAL INSPECTION AND ACCEPTANCE
At the end of the guarantee period, submit a written request to the Owner’s Representative to inspect all

guaranteed work for final acceptance at least 10 calendar days before the anticipated date for final
inspection.

PART 4 - COMPENSATION

4.1

A.

4.2

A.

METHOD OF MEASUREMENT

The quantity of mechanically screened loam rehandled and spread for seeded lawns and planting from a
stockpile on site shall include any excavation, screening, amendments and fine grading per square yard.

Topsoil and Planting Soil furnished and spread will be measured by the square yard installed. Installation
shall include any fine grading and filling of the subgrade required, furnishing and placing topsoil and
amendments, and compaction.

Seeded Lawn constructed shall be measured by the Square Yard installed. Installation shall include seeding,
fertilizing, maintenance and protection.

Plants including trees, shrubs and perennials will be measured as a unit in place, including excavation,
fertilizer, plants, staking, mulch, maintenance, protection and guarantee.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment, and
all incidental work necessary to complete the work under these items as shown on the Drawings, as directed
by the Owner’s Representative, and as specified.

Topsoil Spread and Fine Graded from Stockpile. The Contractor will be paid for at the contract unit price
per square yard, complete in place, which price shall also include all fine grading for bed preparation and the
grading of areas where stockpiles of topsoil and/or loam are removed.

Topsoil Furnished and Spread will be measured by the square yard installed. Installation shall include any
fine grading and filling of the subgrade required, furnishing and placing topsoil and amendments, and
compaction.

New seeded lawn will be measured at the Contract Unit Price per square yard, complete in place. Installation
shall include seeding, mulch, watering and fertilizer, complete in place.
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D, Trees will be paid for at the contract unit price per each, complete in place. Installation shall include snow
fence protection, planting soil mixture, stakes and top soil as shown on the construction details.

4.3 PAYMENT ITEMS

Item 11 Topsoil Spread and Fine Graded from Stockpile- Square Yard
Item 12 Topsoil Delivered, Spread, and Fine Graded - Square Yard
Item 13 Seeded Lawns - Square Yard
Item 14 3” - October Glory' Red Maple Each
Item 15 3” - 'Forest Pansy’ Eastern Redbud Each
Item 16 3” - Chinese Kousa Dogwood Each

END OF SECTION 4
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SECTION 05 - SITE UTILITIES

Item 17 Leaching Basin EACH

PART 1 - GENERAL

11

A.

1.2

13

14

15

1.6

17

1.8

1.10

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SUMMARY

Work Included: Provide labor, materials and equipment necessary to complete the work of this Section,
including but not limited to installation of the proposed leaching basin as shown on the construction plans and
details.

RELATED WORK UNDER OTHER SECTIONS

Section 2 - Earthwork

SUBMITTALS

Submit the following:

1. Product Data: Submit manufacturer's technical product data and installation instructions for the leaching
basin. materials.

REFERENCE STANDARDS

The following standards are applicable to the work of this Section to the extent referenced herein:

1. ASTM: American Society for Testing and Materials.

2. ANSI: American National Standards Institute.

3. AASHTO: American Association of State Highway and Transportation Officials.
QUALITY ASSURANCE

Environmental Agency Compliance: Comply with local environmental regulations pertaining to storm
drainage systems.

DELIVERY, STORAGE AND HANDLING
Protect materials from dirt and damage.

PROJECT CONDITIONS

Comply with State Environmental Code.

Existing Utilities: Do not interrupt existing utilities.
SEQUENCING AND SCHEDULING

Contractor is responsible for coordinating the installation of the leaching basin on site.
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PART 2 - PRODUCTS

2.1

A.

2.2

A.

B.

C.

AGGREGATES
In accordance with the requirements of Section 2 - EARTHWORK.
LEACHING BASIN

Leaching basin shall be constructed from Portland Cement Type | or 11l per ASTM C150-81, 4000 PSI @ 28
days. Wire Fabric Reinforcement shall conform to ASTM A615.

Frame shall meet the requirements of the MassDOT Standard Construction Details E.201.6, latest edition.

Grate shall meet the requirements of the MassDOT Standard Construction Details E 201.11.0, latest edition.

The latest edition for the MassDOT Standard Construction Details can be found at
http://www.massdot.state.ma.us/highway/DoingBusinessWithUs/ManualsPublicationsForms.aspx

PART 3 - EXECUTION

3.1

A

3.2

A

3.3

A.

3.4

A.

EARTHWORK

Excavating, trenching, and backfilling shall be as specified under the work of Sections 2 - EARTHWORK.
INSTALLATION, GENERAL

Drawings indicate the general location and arrangement of the new leaching basin.

BACKFILLING

General: Initial backfill shall be placed evenly on both sides of the pipe connections to distribute the load
and not to cause movement or deflection of the pipe.

LEACHING BASIN

Basin shall be perforated by manufacturer to allow for leaching of drainage out of basin. Install leaching
basin and cover as indicated on the Drawings.

PART 4 - COMPENSATION

41

A.

4.2

A.

4.3

METHOD OF MEASUREMENT

The new Leaching Basin will be measured at the Contract Unit Price per EACH, complete in place.
Installation shall include any excavation, trenching, backfill, sand bedding, crushed stone, compaction,
leaching basin and cast iron frame and grate.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment, and
all incidental work necessary to complete the work under these items as shown on the Drawings, as directed
by the Owner’s Representative, and as specified.

New Leaching Basin. The Contractor will be paid for at the contract unit price per EACH, complete in place,

which price shall also include any excavation, trenching, backfill, sand bedding, crushed stone, masonry,
mortar, concrete grading rings, compaction, leaching basin and cast iron frame and grate.

PAYMENT ITEMS
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Item 17 Leaching Basin EACH

END OF SECTION 5
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SECTION 06

Item 18 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
(THESE MONIES ARE TO BE PAID DIRECTLY THRU AN INTER-DEPARTMENTAL BILLING PROGRAM)

Description

(@) The Contractor is advised that payment of Police officers shall be performed by the City through inter-
departmental billing procedures, however_under Item 18 the Contractor shall be completely responsible for
ordering, and for canceling details on a day to day basis. In the event the Contractor has ordered police details, and
does not give the police department ample advance notice that work has been cancelled for that day due to inclement
weather or for any other reason, then the Contractor shall bear the expense of that billed detail. To that end the
Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. In
the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss
of time, or for any other financial loss. However the City of Newton will grant an extension of time to the original
contract term for each day lost due to insufficient police staffing.

(b) When ordering, canceling and/or communicating with the Police Services personnel the Contractor shall
identify;

e The Location of the Project

e The Contract Number (to ensure proper billing procedures for accounting and routing purposes)

e The work as a City funded contract (to ensure surcharges are not applied)

In the event these criteria are not clearly stated the Contractor will be held responsible for any excess charges
associated with this program.

(c) The administrative sum to be allowed for Item 4 shall be five thousand dollars ($5,000.00).

Basis of Payment

(d) Subject to the conditional citations set forth in Paragraph (a) and (b); Under Item 4, the invoiced amount(s) shall
be paid directly to the City of Newton Police Department, and/or to the Massachusetts State Police, for services
rendered by Police officers. These payments shall be made through a direct inter-departmental billing and
payment program administered by the Engineer, therefore a capital outlay by the Contractor will not be

required.

END OF SECTION 6
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

o M w0 NP

* 6.

* 7.

*9.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

LIST PERSONNEL, RESPONSILBILITIES FOR THIS PROJECT, AND YEARS EXPERIENCE IN SIMILAR WORK.
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* 10.

11.

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. SHOULD INCLUDE
REFERENCES FOR THE INSTALLATION OF RUBBER PLAY SURFACE.

PROJECT NAME:
OWNER:
CITYISTATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Mayor
Setti D. Warren

Date

Vendor

Purchasing Department

Nicholas Read ¢» Chief Procurement Officer

1000 Commonwealth Avenue
Newton Centre, MA 02459-1449
purchasing@newtonma.gov

Re: Certification of Non-Debarment for Invitation For Bid #14-89

Telephone
(617) 796-1220
Fax:
(617) 796-1227
TDD/TTY
(617) 796-1089

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by

completing and signing this form.

Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving

Debarment:

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this

transaction by any federal department or agency.

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.

PHONE

EMAIL

FAX

(Name)
(Company)
(Address)
(Address)

Signature

Date
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W-9
Form

(Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation |:| Partnership
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™
D Other (see instructions) P

Exempt
payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here {(optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

Social security number
' \

or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any parthership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

@ An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

o A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a parthership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

¢ The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this day of in the year Two Thousand and Fourteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him,

and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

IMPROVEMENTS TO CABOT PARK OFF-LEASH AREA
TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within 60 calendar days of

contract execution.

THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds the sum of:

$ )

All police detail will be paid for by the Planning and Development Department based on actual cost. The
contract price will reflect an estimate police detail cost, however final payment payable by the Contractor
will be the sum of the contract less police detail.

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;

b. The City's Invitation for Bid #14-89 issued by the Purchasing Department;

c. The Project Manual for Improvements to Cabot Park Off-Leash Area, including the Instructions to
Bidders; General Conditions; Special Conditions; Wage Rate Requirements and Wage Rate
Schedule(s) including prevailing wage rate schedules if applicable; The Supplementary Special

Conditions; General Requirements and Project Specifications; and Drawings, if included or referenced
therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.
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ARTICLES5. ALTERNATES. Not Used.

ARTICLE6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREQF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Print Name

Title

Date

Affix Corporate Seal Here

City funds are available in the following account:

13D6027-52409

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By
Chief Procurement Officer
Date
By
Commissioner of Parks & Recreation
Date

Approved as to Legal Form and Character

By

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area

Page 56 of 117



CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that
(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors
were present or waived notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf
of said corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation
in this corporation’s name and on its behalf, with or without the Corporate Seal, shall be valid and binding
upon this corporation; and that the above vote has not been amended or rescinded and remains in full force

and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2014, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.
29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
,2014,
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:

Project Manual #14-89 — Improvements to Cabot Park Off-Leash Area
Page 59 of 117



CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

1.1 THE CONTRACT DOCUMENTS

The term "Contract Documents" sometimes also referred to as the "Contract"”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these
General Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications,
Drawings, all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other
assurances of completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications
issued after execution of the contract.

1.2 THE WORK

The term "Work", sometimes also referred to as the "Project", means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

15 CONTRACTOR

1.5.1  The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

1.5.2  The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall
be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6 SUBSTANTIAL COMPLETION

The term "Substantial Completion" means the value of the work remaining to be performed by the Contractor is, in the estimate of
the awarding authority, less than one percent (1%) of the original contract price.

20 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1  Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor
provisions, the schedule of work, and other Contract procedures.
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2.1.2  The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.

2.2 CONTRACT PERIOD

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.

2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. 1f the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,
or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1  All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the
time for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

2.6 APPLICATIONS FOR PAYMENT

2.6.1  Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner
may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2  The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable
retainage.

2.6.3  The Owner may make changes in any application for payment submitted by the Contractor for:
i.  Retention based on the value of its claims against the Contractor,
ii.  Retention of 5% of the approved amount of the Application for Payment.

2.7 FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.

2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY
If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this

Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact
that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to
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make the required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the
satisfaction of the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other
persons to make the same. The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for
such repairs or replacements. During this one year guarantee period any corrective work shall be performed in accordance with
the applicable terms of this Contract. For items of work completed after use and occupancy has been taken, the one year guarantee
shall commence at the time the Owner accepts such items. This one year guarantee shall not limit any express guaranty or
warranty provided elsewhere in the Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1  The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence

$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person

$1,000,000 aggregate
Property Damage $300,000 each occurrence

$500,000 aggregate

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insureds on the Contractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished
to the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to
write insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15)
days after contract award. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so
notify the Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.

294 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall
pay or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract. The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and
agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents
and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the
Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and
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subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or
employed therein; and to any act, omission or neglect of the Contractor and any employees therein.

2.11 BONDS

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided
by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond
shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds
shall be accompanied by a current power of attorney.

2.12 TERMINATION

2.121 TERMINATION FOR CAUSE

i The Owner may terminate this contract for cause if it determines that any of the following circumstances have

occurred:
a.  The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.
b. A receiver has been appointed of the Contractor's property.
c. All or a part of the Work has been abandoned.
d. The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,

without the prior written consent of the Owner, except as provided in the Contract.
. The Owner has determined that the rate of progress required on the project is not being met.
f.  The Contractor has substantially violated any provisions of this Contract.

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

iii. The Owner may take possession of and use any materials, machinery, implements and tools found upon the site
of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery,
implements or tools during said use and the Contractor shall be solely responsible for their removal from the Project site
after the Owner has no further use for them.

2122 TERMINATION - NO FAULT

i In the event that this Contract is terminated by the Owner, prior to the completion of construction and
termination is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs
incurred on the Project, including reasonable costs of de-mobilization, covering the period of time between the last
approved application for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly attributable to the
termination, including any claims for lost profits.

2.13 PERMITS, FEES, AND NOTICES

2.13.1 The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

2.13.2 The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

2.13.3 If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,

ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.

2.14 SAFETY REQUIREMENTS
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2.14.1

2.15

2.16

2.16.1

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

2.18

2.18.1

2.18.2

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work
performed under this Contract.

TEMPORARY HEATING

Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted
is not a claim. The submission may be converted to a claim by complying with the requirements of this section,
if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written
decision. A claim by the City against the Contractor shall be subject to a written decision by the Contract
Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,
pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay.
Completion dates are specified in the Contract for separate phases of the work, and the amount of liquidated
damages shall be assessed on each and every phase which is delayed. In the contect of this paragraph, “delay”
means failure to provide installed and complete Removal & Installation of Gym Flooring on the date required by
Peabody Construction, who is the Owner’s Contractor for the Phase 2 Renovation project at Angier Elementary
School. To the extent that the Contractor's delay or nonperformance is excused under another section in this
Contract, liquidated damages shall not be due the City. The Contractor remains liable for damages caused other
than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.
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2.18.3 If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.

3.0 SALES TAX EXEMPTION AND OTHER TAXES

3.01 To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

3.0.2 The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.

3.1 PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

3.2 ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. In the event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

3.3 EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS
The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF GENERAL CONDITIONS
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CITY OF NEWTON

SPECIAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

The following Special Conditions supplement the City of Newton General Conditions of the Contract for Public Works
Construction. The following clauses relate in particular to this contract. In the event of conflict or ambiguity between the General
Conditions and these Special Conditions, the Special Conditions take precedence and shall govern.

1.

The Contractor shall provide such police officers as the Owner’s Representative deems necessary for the direction and
control of traffic entering, passing through and leaving the site of the contract. Such officers shall wear regulation
policemen's uniforms and fluorescent safety vests. The City will reimburse the Contractor for payments made for the
services of all traffic officers. The Contractor is required to submit to the Owner’s Representative copies of evidence of
payment.

Unless otherwise specified elsewhere in this contract or specifically directed by the Owner’s Representative, all excavated
material shall be wasted off-site at the Contractors' expense. No City of Newton disposal area will be available for this
purpose.

The Contractor shall make his own arrangements with the owners of land other than the City easements occupied by or
used by him in the prosecution of this contract and shall hold the City harmless from any and all claims for damages
caused by or arising from such occupation or use. All temporary roadways built to accommodate equipment, trucks, etc.,
shall be built at the Contractor's own expense.

The City does not guarantee the locations of existing pipes or underground conduits. The locations of these structures
shown on the plans are approximate. In private lands where sprinkler systems, driveway, walk and step heating cables
and/or heating pipes are encountered, the Contractor shall use due caution when excavating in the vicinity of these
structures and any pipes to be removed are the responsibility of the Contractor. The Contractor to ascertain location of
underground infrastructure, and propose adjustments to site plan to be approved by Owner.

The City does not guarantee the nature of any material encountered in any excavation. The Contractor must make his
own examination, by boring, test holes, or otherwise, for determining the nature of the material to be excavated or the
conditions under which the work is to be performed, and make his bid in sole reliance thereon.

The Contractor shall clean up the entire project before the City will accept the work. All rubbish, tree stumps, boulders
from any excavation, surplus excavated material, unless specifically ordered by the Owner’s Representative to do
otherwise, or any other debris shall be disposed of by the Contractor. The entire area within the easements and all other
areas disturbed by the Contractor shall be graded and left in a condition comparable to that as found originally and
satisfactory to the Owner’s Representative. All the work mentioned in this paragraph shall be included in the Furnishing,
Trenching and Laying Item.

All trenches and areas resurfaced by the Contractor shall be guaranteed against settlement, upheaval or failure of any kind
for a period of one (1) year after the City accepts the work and he shall replace such resurfacing at his own expense. The
City Owner’s Representative shall be sole judge as to what constitutes a failure and which portion of the resurfacing is to
be replaced, and his decision shall be final.

Before starting the work and from time to time during its progress, as the Owner’s Representative may request, the
Contractor shall submit to the Owner’s Representative a written description of the methods he plans to use in doing the
work and the various steps he intends to take.

The terms "earth excavation" and "excavation™ used throughout these specifications shall include all the material to be
excavated and/or removed (except rock excavation) including peat, muck, roots, trees, stumps, and all other material
necessary for the completion of the work to be done as specified.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

The term "complete in place"” used throughout these specifications shall include all the work to be done for the completion
of the item as specified.

The Contractor shall cooperate with other Contractors, Utility Companies and/or City of Newton Departments that may
be working on or near the work site covered by the contract. The Owner’s Representative will decide as to the respective
rights of the parties involved and his decisions shall be final.

The Contractor shall assume all liability, financial or otherwise, in connection with this contract and shall protect and save
harmless the City of Newton for any and all damages or claims that may arise because of inconveniences, delays or loss
experienced by him because of the presence and operations of other Contractors, Utility Companies and/or City of
Newton Departments working near or within the limits of the contract.

The Contractor shall begin on receipt of written orders to do so, and the work once begun shall be continuously carried
forward with a force of men adequate in the opinion of the Owner’s Representative to complete the work in a reasonable
and expeditious manner, inclement and unseasonable weather conditions excepted. In the event the Owner’s
Representative determines that the Contractor has not begun work on written orders to do so, or that the work once begun
has been abandoned without authority, then the Owner’s Representative shall give the Contractor seventy-two (72) hours
notice (Sunday excepted) to begin work, or resume work in case of abandonment. Failure of the Contractor to act within
this specified time shall be deemed a breach of this contract and the Contractor shall be held liable for any damage or
expense arising from such breach of contract.

Upon commencement of the work the Contractor shall assume full charge and care thereof and he shall take every
necessary precaution against injury or damage to the work by action of the elements, or from any cause whatever, whether
arising from the execution or the non-execution of the contract. The Contractor shall bear all losses resulting to him on
account of the amount or character of the work or because the nature of the land in or on which the work is done is
different from what was estimated or expected, or on account of the weather elements or other causes.

The Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of the work occasioned
by any of the above causes before the completion and final acceptance of the work, and shall bear the expense thereof.

All notices, demands, requests, instructions, approvals and claims must be in writing. Any such notice shall be deemed to
have been given as of the time of delivery, or of actual receipt in the case of telegrams or, in the case of mailing, when it
should have been received in due course of post. For communicating purposes, the office address of the Contractor shall
be that stated on the signature page of the contract; that of the City shall be as stated in the Notice to Contractors. Any
subsequent change in address of either party shall be communicated to the other in writing.

The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in the
performance of the contract work.

The Contractor shall supply to the City the name and telephone number of a responsible person who may be contacted
during off-hour emergencies on the project. The Contractor shall cooperate at all times with the City and the Project
Manager, and ensure the cooperation of his key personnel and that of his subcontractors.

The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient personnel and
adequate equipment to complete all the necessary work requirements within a minimum period of time. The work shall
be conducted between the hours of 7:00 a.m. and 4:30 p.m. on Monday through Friday. No work shall be done on
holidays, Saturdays or Sundays other than for emergencies, or unless specifically authorized by the City.

The Contractor shall, with each monthly invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to the work
of this Contract. These copies shall be prepared on forms supplied by the City.

a.) Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

b.) An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.
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23.

24.

25.

c.) The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the
decision of the City shall be final. The City may require tests of all materials so submitted to establish quality
standards at the Contractor’s expense.

d) For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

e.) Except as otherwise provided for by the provisions of M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have
any right of appeal from the decision of the City condemning any materials furnished if the Contractor fails to
obtain the approval for substitution in accordance with these provisions. If any substitution is more costly, the
Contractor shall pay for such costs

In addition to other guarantees or warranties required under law or other sections of the specification, the Contractor
warrants all materials furnished and labor performed under this Contract to be free from defects or errors in workmanship
or installation for a period of one year from the date of Completion of the work, as certified by the Project Manager. The
Contractor shall indemnify the City of Newton for the full cost of any damage to the property that may result by reason of
such defects or errors and shall indemnify the City of Newton from and against any and all claims, demands. losses, costs,
expenses, liabilities and damages, including reasonable attorney's fees and expenses, arising out of or on account of this
Contract, including but not limited to claims brought against the City of Newton for alleged infringement of patents based
upon any methods of construction or application of upon materials furnished under the Contract.

The Contractor shall make no excavation in any public way or utility easement unless at least forty-eight (48) hours,
exclusive of Saturdays, Sundays and legal holidays, before the proposed excavation is to be made, he has given notice in
writing by registered mail, of the proposed excavation to such Public Utility Companies as supply gas, electricity and
telephone service in the City, to such private companies as supply cable television service in the City and also to the City
of Newton Water Department. Such notice shall set forth the name of the street and a reasonably accurate description of
the location in which the excavation is to be made. The Contractor shall comply with the Dig Safe Law (G.L. c. 82, Sec.
40).

The Contractor shall exercise the greatest of care to ensure that no material being hauled either to or from the site by him
or his sub-contractor's, is spilled onto any way, public or private, within the City limits. In the event that such spillage
does occur, it shall be the Contractors' responsibility to remove the spilled material and clean the area by the end of the
work day. Ifin the judgment of the Owner’s Representative, the Contractor has not satisfactorily cleaned the area of any
spill, the Owner’s Representative may then order the area to be cleaned by the City at the Contractors' expense.

No cement concrete shall be poured after October 30, unless the Contractor receives prior written authority to do so from
the Commissioner of Public Works.

END OF THIS SECTION
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7.0

8.0

CITY OF NEWTON

GENERAL PROVISIONS

PROJECT SITE
A. The area of work shall be the CABOT PARK, Newton, MA.
TIME FOR COMPLETION

A The work shall be commenced at the time stipulated in the Notice to Proceed to the Contractor. All work shall
be fully complete by September 15, 2014.

PAYMENT

A Payment to the Contractor shall be made in accordance with the provisions of Paragraph 2.6 of the General
Conditions. The amount of retainage established for this contract shall be 5%.

LIQUIDATED DAMAGES

A. As actual damages for any delay in completion are impossible to determine, the Contractor and his/her sureties
shall be liable for and shall pay one thousand dollars ($1000.00) as fixed, and agreed liquidated damages for
each calendar day of delay beyond the completion date stated in the Notice to Proceed until the work is brought
to full and accepted completion.

COMMUNICATIONS
A All notices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Notice to Contractors. Any subsequent change in address of
either party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION
The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-
hour emergencies on the project.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

C. Provide 24 hour minimum notice to building management to prepare for access to any site area.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
personnel and adequate equipment to complete all the necessary work requirements within a minimum period of
time.
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10.0

11.0

12.0

B. The work shall be conducted between the hours of 8:00 a.m. and 4:30 p.m. on Monday through Friday. No work
shall be done on holidays, Saturdays or Sundays other than for emergencies, or unless specifically authorized by
the City.

C. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and
repair work shall match existing.

GENERAL DIRECTIONS

A

F.

Damage to Persons and Property

Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

The Contractor shall at the end of each work day leave the fields in usable condition. There shall be no open
holes/trenches or exposed irrigation heads that could pose a trip hazard or potential injury to persons using the
fields.

Care of Work

All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

The Contractor is responsible for the security of all work until it is accepted by the City.

TEMPORARY UTILITIES

While the work is being carried out no electricty will be provided by the City. Toilet facilities for use by the
Contractor's employees shall be maintained in a sanitary condition by the Contractor.

SUBMISSION OF PAYROLLS

The Contractor shall, with each monthly invoice submitted during the term of this Contract, submit to the City
two (2) legible copies of his payrolls documenting the wages paid to all employees performing on site labor
relating to the work of this Contract. These copies shall be prepared on forms supplied by the City.
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14.0

15.0

DRAWINGS

A.

The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.

All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously
necessary to make a complete working installation, shall be included.

MATERIALS

A.

Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the
decision of the City shall be final. The City may require tests of all materials so submitted to establish quality
standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

Except as otherwise provided for by the provisions of M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have
any right of appeal from the decision of the City condemning any materials furnished if the Contractor fails to
obtain the approval for substitution in accordance with these provisions. If any substitutuin is more costly, the
Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage
to the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of upon materials furnished under the Contract.

END OF THIS SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The Contractor is
obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any amounts
to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office of the
Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COI\;IMONWEALTH OF MASSACHUSETTS .
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

HEVALL. PATRICK * Asdefermined by the Director under the provisions of the JOANNEF. GOLDSTEIN
. vermr : oy
Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
Directar

Awarding Authority: City of Newton

Contract Number: #14-89 City/Town: NEWTON
Description of Work: Improvements to Cabot Park Off-Leash Area

Job Location: Cabot Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

»  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number” on all pages of this schedule.
¢ Awarding authorities must request an updated wage schedule from the Department of Labor Standards (*DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.
¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by ML.G.L. ¢, 149, §
27. Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.IL. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, 2 filed sub-bidder, or any sub-contractor.
*  Allapprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep his/her apprentice identification card on his/her person during ail work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule, Ifan
apprentice rate is not listed en the prevailing wage schedule for the trade in which an appl entice s registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade,
*  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts,
*  Every contractor or subconiractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payroll report must contain: the
employee’s nate, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form may be obtained at http://www.mass.gov/dols/pw.
+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at {617) 626-6953.
«  Employees not receiving the prevailing wage rate set forth on the wage schedulc may report the violation to the Fair Labor
Division of the office of the Aftorney Generat at (617) 727-3465. .
+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal
penalties.

Issue Date:  (2/12/2014 Wage Request Number: 20140212-033
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Supplemental

Classification Eficctive Date  Base Wage ~Health ~ Pension Totat Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.05 $9.41 $8.80 $0.00 350.26
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $32.40 941 $8.80 $0.00 $50.61
08/01/2014 $32.40  $9.91 $8.30 $0.00 $51.11
12/01/2014 $32.40 9991 $9.33 $0.00 $51.64
06/01/2015 33275 $9.91 $5.33 $0.00 $51.99
08/01/2015 $32.75  S1041  $9.33 $0.00 $52.49
12/01/2015 $32.75  $1041  $10.08  $0.00 $53.24
06/01/2016 $33.25  S1041  $10.08  $0.00 $53.74
08/01/2016 $33.25  $10.91  $10.08  $0.00 $54.24
12/01/2016 $3325 81091  $1089  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.12 $9.41 $3.80 $0.00° $50.33
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $3247  $9.41 $8.80 $0.00 $50.68
08/01/2014 $3247  $9.91 $8.80 $0.00 $51.18
12/01/2014 $3247  $9.91 $9.33 $0.00 $51.7t
06/01/2015 $32.82  $9.91 $5.33 $0.00 $52.06
08/01/2015 $32.82 31041 $9.33 $0.00 $52.56
12/01/2015 $32.82 81041 $10.08  $0.00 $53.31
06/01/2016 $33.32  $1041  $10.08  $0.00 $53.81
08/01/2016 $3332  $1051  $10.08  $0.00 $54.31
12/01/2016 $33.32 81091 $10.89  $§0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.24 $9.41 $8.80 $0.00 $50.45
TEAMSTERS JOINT COUNCIL NO, 10 ZONE A
06/01/2014 $32.59  $9.41 $8.80 $0.00 $50.80
08/01/2014 $32.59 $9.91 $8.80 $0.00 $51.30
12/01/2014 $32.59  $9.91 $9.33 $0.00 $51.83
06/01/2015 $32.94  $9.91 $9.33 $0.00 $52.18
08/01/2015 $32.94  S1041  $9.33 $0.00 $52.68
12/01/2015 $32.94  $1041  $10.08  $30.00 $53.43
06/01/2016 $33.44  $1041  $10.08  $0.00 $53.93
08/01/2016 $33.44 81051  $10.08  $0.00 $54.43
12/01/2016 $33.44 - $1091  $10.89  $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2013 $84.21  $9.80  $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1}
08/01/2014 $87.36  $9.86  $18.17  $0.00 $115.33
08/01/2015 $90.51  $9.80  $18.17  $0.00 $118.48
AIR TRACK OPERATOR 12/01/2013 $34.10  $7.3¢ $1270  $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85  $730  $1270  $0.00 $54.85
12/01/2014 $35.60  $7.30 $12.70  $0.00 $55.60
06/01/2015 $3635  $730  $1270  $0.00 $36.35
12/01/2015 $37.10  $730  $12.70  $0.00 $57.10
06/01/2016 $37.85  §730  $1270  $0.00 $57.85
12/01/2016 $38.85  §730  $1270  $0.00 $58.85
For apprentice ealés see "Apprentice- LABORER"
Issuc Date:  02/12/2014 Wage Request Number: 20140212-038 Page 2 of 41
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Supplemental

Classification Effective Date Base Wage Health Pension U N Total Rate
ployment
ASBESTOS REMOVER - PIPE / MECH. EQUIPT, 12/01/2013  $30.68  S$10.40  $5.95 $0.00 $47.03
HEAT & FROST INSULATORS LOCAL 6 (BOSTON) )
06/01/2014 $31.58 $10,40 $5.95 $0.00 $47.93
12/0172014 $32.48 $10.40 $5.95 $£0.00 $48.83
06/01/2015 $33.43 $10.40 $5.95 $0.00 $49.78
12/0172015 $34.38 $10.40  $5.95 $0.00 $50.73
ASPHALT RAKER 12/01/2013  $33.60  $7.30  SI270  $0.00 $53.60
LABORERS - ZONE }
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/0172013 $40.49 $10.00  $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/012013  $4049  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL +
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS*
BARCO-TYPE JUMPING TAMPER 12012013 $3360  $7.30  $I270  $0.00 $53.60
LABORERS - ZONE |
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 335.10 $7.30 812,70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/31/2015 $36.60 $7.30 $12.70 $0.00 $36.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/061/2016 $38.35 $7.30 $12.70 50.00 $58.35
For apprentice rates see "Apprentice- LABORER”
BLOCK PAVER, RAMMER / CURB SETTER 12012013 $3410  $7.30  $I1270  $0.00 $54.10
LABORERS - ZONE |
06/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12:70 30.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 30.00 $57.85
12/01/2016 $38.85 $7.30 $12.70 $0.00 $58.85
For apprentics rates see "Apprentice- LABORER" .
BOILER MAKER 01/012010  $37.78  $697  $ILI8  $0.00 "$55.85
BOHERMAKERS LOCAL 29
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Supplementat

Classification Effective Date  Base Wage Health ~ Pension Unemployment Total Rate
Apprentice - BOILERMAKER - Local 29
_ Effective Date -  01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment ., Total Rate
i 65 §24.51 $6.97 31118 $0.00 342,66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28.28 $6.97 31118 $0.00 $46.43
5 80 $30.16 $6.97 $1118 $0.00 $48.31
6 85 $32.05 $6.97 $11,18 $0.00 $50.20
7 90 $33,93 $6.97 $11.18 $0.00 $52.08
3 95 $35.82 $6.97 $1L.18 $0.00 $53.97
e e -
lNotcs: I
. ]
Apprentice fo Journeyworker Ratio:1:5
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2014 $48.06  $10.18 31815 $0.00 $76.39
gﬂ?‘iﬁﬁ%ﬁiﬁ?{)}wwmw l 08/01/2014 $48.96 510,18  $i8.22 $0.00 $77.36
02/01/2015 $49.52 $10.18 31822 $0.00 $71.92
08/01/2015 $50.42 $10.18  §13.29 $0.60 $78.89
02/01/2016 $50.99 $10.18  $18.29 $0.00 $79.46
08/01/2016 $51.89 $10.18 31837 $0.00 $80.44
02/01/2017 $52.46 $10.18  $18.37 $0.00 $81.01
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Supplemental

Classification Effective Date  Base Wage Health  Peusion Unemuloyment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - 02/01/2014 Supplensentat
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 324.03 310.18 $18.15 $0.00 §52.36
2 60 328.84 $10.18 $18.15 30.00 §57.17
3 0 $33.64 310.18 $18.15 30.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
5 90 343.25 $10.18 $18.15 30.00 §71.58
Effective Date - 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 $10.18 $18.22 $0.00 $52.88
2 60 329.38 $10.18 $18.22 $0.00 $57.78
3 7% 334.27 310.18 $18.22 30.00 $62.67
4 80 339.17 310.18 $18.22 $0.00 $67.57
5 98 344.06 - $10.18 $18.22 $0.00 $72.46
Notes: 0 7
]
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2013  $40.11  $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates ses *Appreatice- OPERATING ENGINEERS*
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2013  $34.45  $7.30  $1290  $0.00 $54.65
FAPORERS - FOUNDATION AND MARING 06/01/2014 $35.20 $1.30 $12.90 $0.00 $55.40
12/0172014 $35.95 $7.30 $12.90 $0.00 $56.15
06/01/2015 $36.70 $7.30 $12.90 $0.00 $56.90
12/01/2015 $37.45 $730 $12.90 $0.00 $57.65
06/01/2016 $38.20 $7.30 $12.90 $0.00 $58.40
12/01/2016 $39.20 $7.30 $12.90 $0.00 $59.40
For apprentice rates see "Appreatice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2013  $33.30 $730  $1290  $0.00 $53.50
[ABOREIS - FOUNDATION AND MARINE 06/01/2014 $34.05 $7.30 $12.90 $0.00 $54.25
12/01/2014 $34.80 $7.30 §12.90 $0.00 $55.00
06/0172015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER”
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Suppfemental

Classifi¢ation Effective Date  Base Wage Health Penston Total Rate
Unemployment
CAISSON & UNDERPINNING TOP MAN 12/01/2013  §33.30  $7.30 51290 $0.00 $53.50
LABORERS - FOUNDATION AND MARINE
06/01/2014 $34.05 $7.30 $12.90 $0.00 $54.25
12/01/2014 - $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 5130 $12.90 $0.00 855,75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER”
CARBIDE CORE DRI.L OPERATOR 12012013 $33.60  §730  $1270  $0.00 $53.60
LABORERS - ZONE !
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/0122014 $35.10 $7.3¢ $12.70 $0.00 $55.10
06/01/201S $35.85 $7.30 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $31.35 §7.30 $12.70 30.00 $57.35
12/012016 $38.35 $7.30 $12.70 $0.00 $58.35
Por apprentice rates see " Apprentice- LABORER"
CARPENTER 09/01/2013  $3453  $9.80  $1561  $0.00 $59.94
CARPENTERS -7ZONE 2 (Kastern Massachuseits)
03/01/2014 $35.13 $9.80 $15.61 $0.00 $60.54
09/01/2014 $35.90 $9.80 $15.61 $0.00 $61.31
03/01/2015 $36.67 $9.80 815.61 $0.00 $62.08
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Supplemental

Classification EffectiveDate  DaseWage Health  Penston o 0 o ot Total Rate
Apprentice - CARPENTER - Zor?e 2 Easlern MA
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
t 30 $17.27 $9.80 $1.57 30.00 $28.64
2 60 $20.72 $9.80 $1.57 $0.00 $32.09
3 0 $24.17 $9.80 $10.90 $0.00 $44.87
4 75 $25.90 $9.80 $10.90 $0.00 $46.60
5 80 $27.62 $9.80 $12.47 $0.00 $49.89
6 80 $27.62 $9.80 $12.47 30.00 $49.89
7 90 331.08 $9.80 $14.04 30.00 $34.92
8 90 $31.08 $9.80 $14.04 $0.00 $54.92
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 317.57 £9.80 $1.57 $0.00 $28.94
2 60 $21.08 $9.80 $1.57 30.00 $32.45
3 70 324.59 £9.80 $10.90 150.00 $45.29
4 75 32635 $9.80 $10.30 30.00 $47.05
5 80 $28.10 $9.80 $12.47 $0.00 $50.37
6 80 $28.10 $9.80 $12.47 30.80 . $50.37
7 90 $31.62 $9.80 $14,04 $0.00 $55.46
8 90 $31.62 $9.80 $14.04 $0.00 $55.46
Noes B
| |
‘Apprentice to Journeyworker Ratio:izs T T T
CEMENT MASONRY/PLASTERING 01/012014  $43.60  $10.90 SIZTL  SL30 $74.51
BRICKLATER LOCAL 3 (NEWTON) 07/01/2014 $43.77 $1090  S$18.71 $1.30 §74.68
01/01/2015 $44.69 $10.90  $18.71 $1.30 $75.60
67/01/2015 $45.29 $10.90 31871 $1.36 $76.20
01/01/2016 $46.21 $10.90  $18.71 $1.30 $77.12

Issue Date:

02/12/2014
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Supplemental

Classification Effective Date  Base Wage Health  Pension Unermloyment Total Rate
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date-  01/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.80 $10.90 $i2.21 $1.30 346.21
z 60 $26.16 $10.90 $13.71 $1.30 352.07
3 65 $28.34 $10.90 314.71 $1.30 §55.25
4 70 $30.52 $10.90 315.71 $1.30 $58.43
3 75 $32.70 $10.90 $16.71 $1.30 361.61
6 80 $34.88 $10.90 317.71 $1.30 $64.79
7 90 $39.24 $10.90 318.71 $1.30 $70.15
Eifective Date - 07/01/2014 Supplemsentat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.89 $10.90 $12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 $14.71 $1.30 $55.36
4 70 $30.64 $10.90 315.71 $1.30 $58.55
5 s $32.83 $10.90 $16.71 $1.30 361.74
6 80 $35.02 $10.90 $17.71 $1.30 $64.93
7 90 $39.39 $10.90 $18.71 $1.30 $70.30
____________________________ —_
Notes: ]
| Steps 3,4 are 500 hrs, All other steps are 1,000 hrs. ]
o
Apprentice to Journeyworker Ratio:1:3 -
CHAIN SAW OPERATOR 12/01/2013  $33.60  $7.30  $1270  $0.00 $53.60
LARORERS - ZONE T 06/01/2014 $34.35 $7.30 $12.70 $0.00 §54.35
12/01/2014 $35.10 $§7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 §7.30 $12.70 $0.00 §55.85
12/01/2015 $36.60 . $7.30 $12.70 30.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/012016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see *Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2013 $41.49 $10.00  S$14.18 $0.00 $65.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see * Apprentice- OPERATEING ENGINEERS”
COMPRESSOR OPERATOR 12/01/2013  $28.11  $10.00 $1418  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4 '
For apprentice rates see * Appeentice: OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/0172014 $459t  $7.85  S$16.10  $0.00 $69.86
PAINTERS BOCAL 33 20N 2 07/01/2014 §46.76 §7.85 $16.10 $0.00 $70.71
01/01/2015 847.66 $7.85 $16.10 $0.00 $71.61
07/01/2015 $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 30.00 $74.41
01/01/2017 $51.4¢ §7.85 $16.10 $0.00 $75.36
IsueDater 02122014 Wage Request Number: 20140212038 " bagegofd
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Supplemental “Total Rate

Classification Effective Date , Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment ) Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 ' $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 ) $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 815.44 $0.00 $64.61

Effective Date-  07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 52338 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14,11 $0.00 $54,69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37

____________________________ _
|Notes: - |

| Steps are 750 hs.

DEMO: ADZEMAN 12/01/2013  $33.50  §7.30  $1270  $0.00 $53.50
LABORERS - ZONE 1

06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25

12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00

06/01/2015 $35.75 $7.36 $12.70 $0.00 $55.75

12012015 $3650  $730  S1270  $0.00 $56.50

For apprentice rates see "Apprentice- LABORER" .

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2013 $34.50 $7.30 $12.70 $0.00 $54.50
* LABORERS- ZONE ]

06/01/2014 $35.25 $730 31270 $0.00 $55.25

12/01/2014 $36.00 $7.30 $12.70 $0.00 $56.00

06/01/2015 $36.75 $7.30 $12.70 $0.00 ' $56.75

12/01/2015 $37.50 $7.30 $12.70 $0.00 $57.50

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS 12/012013 . $3425  $7.30  $1270  $0.00 $54.25
LABORERS - ZONE 1

06/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00

1270172014 $35.75 $7.30 $12.70 $0.00 §55.75

06/0172015 $36.50 $7.30 $12.70 $0.00 $56.50

12/01/2015 $37.25 $7.30 $12.70 $0.00 $57.25

For apprentice rates sec "Apprentice- LABORER"
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
DPEMO: CONCRETE CUTTER/SAWYER 12/012013 83450 $7.30  $1270  $0.00 $54.50
LABORERS - ZONE 1
06/01/2014 $35.25 $7.30 $12.76 $0.00 85525
12/01/2014 $36.00 $7.30 $12.70 $0.00 $56.00
06/01/2015 $36.75 $7.30 312,70 50.00 $56.75
12/01/2015 $37.50 $7.30 312.70 $0.00 $57.50
For apprentics rates see "Apprentice- LABORER”
DEMO: JACKHAMMER OPERATOR 12/01/2013  $3425  $730  $1270  $0.00 $54.25
LABORERS - ZONE 1
06/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
12/0172014 $35.75 $7.30 312.70 $0.00 $55.75
06/61/2015 $36.50 $7.30 312,70 $0.00 $56.50
12/61/2015 $37.25 $7.30 $12.70 $0.00 $57.25
For apprentice rates see *Appregtice- LABORER"
DEMO: WRECKING LABORER 12/012013  $33.50  $7.30  S1270  $0.00 $53.50
LABORERS - ZONE
06/01/2014 $34.25 $7.30 $12.70 $0.00 §54.25
12/01/2014 $35.00 $7.30 $12.70 $0.00 -$55.00
06/0172015 $35.75 §7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see *Apprentice- LABORER”
DIRECTIONAL DRILL MACHINE OPERATOR 12/012013  $40.1  $10.00 SIS $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
DIVER 68/01/2013  §56.14  $9.80  $1817  $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE 1)
98/01/2014 $58.24 $9.30 $18.17 $0.00 $86.21
§8/012015 $60.34 $9.80 $18.17 $0.00 $88.31
DIVER TENDER 08/01/2013  $40.10  $9.80  $18.17  $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE 1)
098/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15  $9.80  $1817  $0.00 "$88.12
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 362.40 $9.80 $18.17 $0.00 $90.37
08/01/2015 364.65 $9.80 $18.17 $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 384.21 $9.80 $18.17 $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 387.36 $9.80 $18.17 $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 09/01/2013 $43.96 $13.00  S1d.42 $0.00 $71.38
ELECTRICIANS LOCAL 103
03/01/2014 $44.45 $13.00 §14.68 $0.00 $72.13
09/01/2014 $45.12 $13.00 $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00 81472 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/01/,2016 347,75 $13.00 81478 $0.00 $75.53
For apprentice rates see " Apprentice- ELECTRICIAN"
ELECTRICIAN 09/01/2013 $43.96 $13.00  $14.42 $0.00 §71.38
ELECTRICIANS LOCAL 103
03/01/2014 $44.45 $13.00 51468 30.00 §72.13
09/01/2014 $45.12 $13.00  SI470 $0.00 $72.82
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00 $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00  S1478 $0.00 $75.53
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Supplemental

Classifieation Effective Date  Base Wage Health  Pension 0 00 Total Rate
Apprentice - ELECTRICIAN - Local 103 .
Effective Date - 09/0172013 Supplomental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.58 $13.00 $0.53 $0.00 33111
2 40 $17.58 $13.00 $0.53 $0.00 $3L11
3 45 $19.78 $13.00 310.78 $0.06 $43.56
4 45 $19.78 $13.00 $10.78 $0.00 $43.56
5 50 $21.98 $13.00 s1L11 $0.00 $46.09
6 55 $24.18 $13.00 311.45 £0.00 $48.63
7 60 $26.38 $13.00 $11.77 $0.00 $51.15
8 65 $28.57 $13.00 $12.11 $0.00 $53.68
9 70 $30.77 $13,00 $12,43 $0.00 $56.20
i0 75 $32.97 $l43.00 $12.77 $0.00 $58.74
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.78 $13.00 $0.53 $0.00 $31.3
2 40 $17.78 $13.00 $0.53 $0.00 $31.3t
3 45 $20.00 $13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
5 50 $22.23 $13.00 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $11.70 $0.00 $49.15
7 60 : $26.67 $13.00 $12.03 $0.00 $51.70
8 65 ) $28.89 $13.80 $12.37 $0.00 $54.26
92 70 $31.12 $13.00 $12.69 $0.00 $56.81
0 75 $33.34 $13.00 $13.03 $0.00 $59.37
o m—— 77T ]
r App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80 !
o o e e o {1 e e e e e
Apprentice to Journeyworker Ratio:2:3**#
ELEVATOR CONSTRUCTOR 01/61/2012  $5245  $8.78  $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL + .
IssweDater 02122014 Wage Request Number: 20140212038  Pagellofdl
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Supplemental “Fatal Rate

Classification Effective Date  Base Wage  Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012 '

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 50.00 $35.01
2 55 ' $28.85 $8.78 $6.96 $0.00 '$44.59
3 65 $34.09  $8.78 $6.96 3000 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
5 80 $41.96 $8.78 $6.96 $0.00 $57.70

lNoles: [
I Steps 1-2 are 6 mos.; Steps 3-5 are 1 year '

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59  $878  $696 .  $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL §

For apprentice rates see " Apprentice - ELEVATOR CONSTRUCTOR™

FENCE & GUARD RATL ERECTOR 12/01/2013  $33.60  $736 81270 $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 8730 $1270  $0.00 $54.35
12/01/2014 $35.10 $7.36  $1270  $0.00 $55.10
06/01/2015 $35.85  $7.30  $1270  $0.00 $55.85
12/01/2015 $36.60  $7.30  $1270  $0.00 $56.60
06/01/2016 $3735  $730  $1270  $0.00 $57.35
12/01/2016 $33.35  §730  $1270  $0.00 $58.35
For appeentice rates see "Apprentice- LABORER"
FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11012013 $3873  $10.00  $1355  $0.00 $62.28
OPERATING ENGINEERS LOCAL 4
05/01/2014 $19.50  $1000  $1355  $0.00 $63.05
For spprentice rates se¢ "Apprentice- OPERATING ENGINEERS"
FIELD ENG.PARTY CHIEF-BLDG,SITE,HV Y/HWY 11/01/2013 $40.15  $1000  $1355  30.00 $63.70
OPERATING ENGINEERS LOCAL 4
‘ 05/01/2014 $40.92  $10.00 - $13.55  30.00 $64.47
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS*
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY L1/61/2013 $21.10  $10.00  $1355  $0.00 344.65
OPERATING ENGINEERS FOCAL 4
05/01/2014 $21.55  $10.00  $1355  $0.00 $45.10
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 09/012013  $43.96  $13.00 Sl442  $0.00 $71.38
ELECTRICIANS LOCAL 103
03/01/2014 $44.45  $13.00 $1468  $0.00 $72.13
09/01/2014 $45.12  $13.00 $1470  $0.80 $72.82
03/61/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00  $1475  $0.00 $74.55
03/01/2016 $47.75  $13.00 $1478  $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN™
FIRE ALARM REPAIR / MAINTENANCE 09/01/2013  $32.97  $13.00 $1277  $0.00 $58.74
LocaL 108 / COMMISSTONING EEECERICLANS 03/01/2014  $33.44  $13.00  $1303  $0.00 $59.47
09/01/2014 $33.84  $13.00 S$13.05  $0.00 $59.89
03/01/2015 $34.38  $13.00  $13.06  $0.00 $60.44
09/01/2015 $35.10  $13.00 $13.08  $0.00 361.18
03/01/2016 $35.81 $13.00  $13.10  $0.00 361.91
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Classification T Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment
For apprentice tates sce "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 12012013 $3376  $10.00 31418 $0.00 $57.94

OPERATING ENGINEERS LOCAL 4
For apprentice sates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER 12/01/2013 52050  $7.30 31270 $0.00 $40.50
LABORERS - ZONEL 06/08/2014  $20.50  $7.30 - $1270  $0.00 $40.50
12/01/2014  $2050  $7.30  S1270  $0.00 $40.50
06/01/2015  $20.50  $7.30  $12.70  $0.00 $40.50
12/01/2015 $2050  $730  $1270  $0.00 $40.50
06/012016 820,50  $7.30  $1270  $0.00 $40.50
12/012016  $2050  $7.30  $12.70  $0.00 $40.50
Por apprentice rates see “Appreatice- LABORER"
FLOORCOVERER 09/01/2013 $38.61 $9.80  $1671  $0.00 $65.12
FLOONCOVERERSLOCAL 2163 20NE 03/01/2014  $3861  $9.80  $1671  $0.00 365.12
Apprentice - FLOORCOVERER - Locai 2168 Zone
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
t 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
H 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 75 $28.96 $9.80 $13.03 $0.00  $51.89
7 80 $30.89 $9.80 $14.92 $0.00 $55.61
8 85 $32.82 $9.80 $14.92 $0.00 $57.54

Effective Date - 03/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemptoyment Total Rate
3 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $$.80 $11.34 $0.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
3 70 $27.03 $5.80 $13.13 - $0.00 $49.96
6 75 ’ $28.96 $5.80 $13.13 $0.00 $51.89
7 80 ‘ $30.89 $5.80 $14.92 $0.00 $55.61
8 85 $32.82 $5.80 $14.92 $0.00 $57.54

Notess T T T T T T T _“]

l Steps are 750 hrs.

FORK LIFT/CHERRY PICKER 12/01/2013 $40.49  $10.00 $1418  $0.00 $64.67
OPERATING ENGINEFRS LOCAIL 4 .

For apprentice rales see "Apprentice- OPERATING ENGINEERS”

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 $28.11 $10.00 $14.18 $6.00 $52.29
OPERATING ENGINEERS LOCAL +
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Classification Effective Date  Basc Wage Health Pension Supplemental Total Rate
. Unemployment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/012014 £35.41 $7.85 $16,10 $0.00 $59.36

SYSTEMS)

GLAZIERS LOCAL 35 (ZONE 2} 07/01/2044 $36.56 $7.85 S16.10 $0.00 $60.51
01/01/2015 $37.16 $7.85 $16.10 $0.00 361.11
07/0172015 $38.06 $7.85 $t6.10 50.09 $62.01
01/01/2016 $39.01 §7.85 316.10 $0.00 $62.96
07/01/2016 339.96 $7.85 316,10 $0.00 363.91
01/01/2017 340.91 $7.85 $16.10 $0.00 364.86

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - 01/01/2014 Supplomental

Step  percent Apprentice Base Wage Health Pension Unetployrtent Total Rate
1 50 $17.71 $7.85 . $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23,02 $7.85 $4.32 $0.00 335.19
N 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
3 90 $31.87 $7.85 $15.44 $0.00 $55.16

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 ’ $18.28 $7.85 $0.00 $0.00 . $26.13
2 55 $20.11 $7.85 $3.66 $0.00 $31.62
3 60 : $21.94 $7.85 $3.99 $0.00 $33.78
4 65 $23.76 $7.85 $4.32 $0.00 $35.93
5 70 $25.59 $7.85 $14.11 $0.00 $47.55
6 75 $27.42 $7.85 $14.44 $0.00 $49.71
7 80 $29.25 $7.85 $14.77 $6.00 $51.87
8 90 $32.90 §7.85 $15.44 $0.00 $56.19

Notest e WI

I Steps are 750 hrs,

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2013  $40.49  $10.00 S14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL +
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Suppleniental

Classification Effective Date Base Wage Health Pension Unemploment Total Rate
Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
I 55 $22.27 $16.00 $0.00 $0.00 $32.27
2 60 $24.29 $10.00 $14.18 $0.00 848.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.3¢ - $10.00 514.18 $0.00 $52.52
5 75 $30.37 $10.00 $14.18 $0.00 854.55
6 80 $32.39 $10.00 514.18 $0.00 $56.57
7 85 $34.42 $10.00 $14.18 $0.00 $58.60
8 90 $36.44 $10.00 $14.18 $0.00 $60.62
Noess T 7
]
Apprentice to Journeyworker Ratio:1:6
HVAC (DUCTWORK) 02/01/2014 $42.76 $9.82 $19.74 52.17 $74.49
SHERTMETAL WORKERS LOCAL 174 08/01/2014 $43.61 $9.82 $19.74 32.17 §75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 §77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 §78.24
08/01/2016 $47.66 $9.82 $19.74 §2.17 $79.39
02/01/2017 $48.76 §9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
. 02/0£/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER" .
HVAC (BLECTRICAL CONTROLS) 09/012013  $43.96  $13.00 $1442  $0.00 $71.38
BLECTRCUNS Locdt 163 03/01/2014 $44.45 $13.00 $14.68 $0.00 $72.13
09/01/2014 $45.12 $13.00 $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00  $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 §74.55
. 03/01/2016 $47.75 $13.00 $14.78 $0.00 $75.53
For apprentice mates see "Apprentice- ELECTRICIAN" )
HVAC (TESTING AND BALANCING - ATR) 02/61/2014 $42.76  $9.82  $19.74  $2.17 $74.49
SHEETMETAL WORKERS LOCAL 174 08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 §77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 §78.24
08/0t/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $30.49
08/0122017 $49.86 $9.82 31974 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $49.3¢ 3875 $1439  $0.00 $§72.48
PIPEFITTERS LOCAL 537
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Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
For apprentice rates sce "Apprentice- FIPEFIFTER” or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 03/01/2013  $4934  $875  Si43%  S0.00 . $72.48
PIPERITTERS LOCAL 537
For apprentice rates see " Apprentice- PIPEFITTER” or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 12/61/2013 83410 $730 31270 5000 354.10
TLABORERS - ZONE 1 -
06/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 87.30 $12,70 $0.00 $58.85
For apprentice rates see *Apprentice- LABORER" .
INSULATOR (PIPES & TANKS) 09/01/2013  $4231  $1095  $12.10  $0.00 $65.16
HEAT & FROST INSUTATORS LOCAL 6 (BOSTON)
09/01/2014 $44.11 $10.95 $i2.10 30.00 T $67.16

Apprentice - ASBESTOS INSULATOR {Pipes & Tanks} - Local 6 Boston
Effective Date - 09/01/2613

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 39 $21.06 $10.95 $9.00 $0.00 $41.01
2 60 825.21 $10.95 $9.62 $0.00 $45.84
3 70 $29.48 $10.95 $10.24 $0.00 350.67
4 30 $33.69 810.95 $10.86 $0.00 355.50

Effective Date - 09/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployntent Total Rate
1 56 $22.06 $10.95 $9.00 $0.00 $42.01
2 60 $26.47 $10.95 $9.62 $0.00 347.04
3 76 $30.88 31095 $10.24 30.00 $52.07
4 80 $35.29 $10.95 §10.86 50,00 $57.10

Notes: I
| Steps are 1 year

IRONWORKER/WELDER 09/16/2013 $40.85 $7.70 $18.60 $0.00 $67.15
IRONWORKERS LOCAL 7 (BOSTON AREd)
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Supplentental Total Rate

Classification Effcctive Date  Base Wage Health  Pension
Unemployient

Apprentice - JRONWORKER - Local 7 Boston

Effective Date - 09/16/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 60 $24.51 $7.70 $18.60 $0.00 $50.81
2 70 $28.60 $7.70 $18.60 $0.00 $54.90
3 75 $30.64 $7.70 $18.60 $0.00 $56.94
4 80 $32.68 $7.70 $18.60 $0.00 $58.98
5 85, $34.72 $7.70 $18.60 $0.00 $61.02
6 98 $36.77 $7.70 $18.60 $0.00 $63.07

|Nutcs: [
I ** Structoral 1:6; Oramental 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2013 833.60 $7.30 312,70 $0.00 $53.60

I[ABORERS-ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $52.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see " Apprentice- LABORER”

LABORER 12/01/2013  $3335  $730  $I270  $0.00 $53.35

LABORERS - ZONE 1
06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/01/2014 834.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35,60 $7.30 $12.70 $0.00 . $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/6172016 $38.10 $7.30 512,70 $0.00 $58.10
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Supplemental Total Rate

Classifieation Effective Date  Base Wage Health  Pensfon
. Unemployatent

Apprentice - LABORER - Zone !

Effective Date - 12/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Uneinployment Total Rate
i 60 $20.01 $7.30 $12.70 $0.00 340.01
2 70 $23.35 $7.30 $12.70 $0.00 $43.35
3 80 $26.68 $7.30 $12,70 $0.00 346,68
4 90 $30.02 $7.30 $12.70 $0.00 $50.02
Effective Date - 06/01/2014 : Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 ‘ $20.46 $7.30 $12.70 $0.00 $40.46
Y3 70 . $23.87 $7.30 $12.70 $0.00 $43.87
3 30 $27.28 $7.30 $12.70 $0.00 $47.28
4 90 $30.69 $7.30 $12.70 50.00 350.69
Noess 7
I i
IKp [Enﬁe mw—me_ywoﬁeﬁati—u: =
LABORER: CARPENTER TENDER 12/01/2013 83335 $7.30  SI270  $0.00 $53.35
LABORaRs -zt 06/01/2014 $34.10 $7.30 $12.70 $0.00 §54.10
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 §7.30 $12.70 30.00 $55.60
12/01/2015 $36.35 §7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 §7.30 $12.70 30.00 $57.10
12/01/2016 $38.10 §7.30 $12.70 $0.00 $58.10
For apprentice rates see *Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER C12/012013 $3335  §730 $1270  $0.00 $53.35
LABORERS - ZONET 06/61/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/61/2014 334.85 £7.30 $12.70 $0.00 $54.85
06/61/2015 $35.60 $7.30 $12.70 $0.00 $55,60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2013 $33.50 $7.30 $12.70 $0.00 $53.50
LABORERS - ZONE |

06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see * Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date DBase Wage Health Pension
U]ll‘ill[) [l)ylll ent
LABORER: MASON TENDER 12/01/2013 $33.60  $7.30 - S12.70  '$0.00 $53.60
LABORERS - ZONE }
06/0172014 $34.35 $730 31270 $0.00 $54.35
12/01/2014 $35.10  $7.30 31270 $0.00 $55.10
06/01/2015 $35.85 $730  S$I1270  $0.00 $55.85
12/01/2015 $36.60  $7.30  $1270  $0.00 $56.60
0670172016 $3735  $7.30 $1270 $0.00 $57.35
12/01/2016 $3835  $7.30  SI270  $0.00 $58.35
For apprentice rates see " Apprentice- LABORER”
LABORER: MULTI-TRADE TENDER 12/01/2013 $3335  $730  SI270 $0.00 $53.35
LABORERS - ZONE 1
06/01/2014 $34.10  $2.30 SR2T0 $0.00 $54.10
12/01/2014 $3485  $730  S$12770  $0.00 §54.85
06/01/2015 $3560  $7.30 $12.70  $0.00 $55.60
12/01/2015 $36.35 $730  SI270  $0.00 $56.35
06/01/2016 $37.10  $73¢  $1270  $0.00 $57.10
12/01/2016 $38.10  $730  S1270  $0.00 $58.10
For apprentics rates see "Apprentice- LABORER™ : )
LABORER: TREE REMOVER : 12/0172013 $33.35 $730  SI270  $0.00 $53.35
LABORERS - ZONE 1
06/0172014 $34.10  $730  $1270  $0.00 $54.10
12/01/2014 $34.85 $730  SI270 $0.00 $54.85
06/01/2015 $3560  $7.30 $12.70  $0.00 $55.60
12/01/2015 $36.35 $730  $12.70  $0.00 $56.35
06/01/2016 $37.10  $7.30 $1270 $0.00 $57.10
12/01/2016 $38.10  $730  $1270  $0.00 $58.10

This ¢lassification applies to the wholesale removal
of standing trees including all associated trimming of branches and limbs, and applies to the semoval of branches at locations not on or around utility lines, For
apprentice rates see "Apprentice- LABORER”

LASER BEAM OPERATOR 120172013 $33.60  §730  $1270  $0,00 $53.60

LABORERS - ZONE 1
06/01/2014  $3435  $730  $I12.70  $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.1¢
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015  $3660  $730  $12.70  $0.00 $56.60
06/01/2016  $37.35  $730  $12.70  $0.00 $57.35
12/01/2616 - $3835  $730  $12.70  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER”

MARBLE & TILE FINISHERS 02/01/2014 $36.66  $10.18  $16.83  $0.00 $63.67

BRICKLAYERS LOCAL 3 - MARBLE & TILE .
08/01/2014  $3737  $10.18  $1690  $0.00 $64.45
02/01/2015  $37.32  $10.18  $1690  $0.00 $64.90
08/01/2015 $38.53 $10.18 $16.97 $0.00 $65.68
02/01/2016 $38.98 $10.18 $16.97 $0.00 $66.13
08/01/2016 _ $39.68  $10.18 81705  $0.00 $66.91
02/01/2017  $40.14  $10.18  $17.05  $0.00 $67.37
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Supplemental Total Rate

C]assjﬁ,;aﬁnn- Effective Date BascWage Health Pension Unemployment
Apprentice - MARBLE & TILE FINISHER - Locai 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 §16.83 $0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 80 $29.33 $10.18 816.83 $0.00 $56.34
5 90 $32.99 $10.18 $16.83 $0.00 $60.00
Effective Date - 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $18.69 $10.18 $16.90 $0.00 $45.77
2 60 $22.42 310.18 $16.90 $0.00 $49.50
3 70, - $26.16 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 $56.98
5 90 $33.63 $10.18 $16.90 $0.00 $60.71
Notess T T T T T T T T 7
l 1
Tpp_l‘e‘nﬁ m&;;n:y:"oﬁeﬁsa:lg ___________________
MARBLE MASONS,TILELAYERS & TERRAZZO MECH 020012014  $48.10  $1018  $1815  $0.00 $76.43
BRICKTATESLOCAL 3= MARBLE & TILE 08/012014  $49.00  $10.18  $1822  $0.00 $77.40
02/01/2015 $49.56 $10.18  $18.22 $0.00 $77.96
08/01/2015 $50.46 $10.18  $1829 $0.00 $78.93
02/01/2016 $51.03 $10.18  $1829 " $0.00 $79.50
08/01/2016 $51.93 $10.18 - $18.37 $0.00 $80.48
02/01/2017 $52.50 $10.18  $18.37 $0.00 $21.05
Issue Date: 02122014 Wage Request Number: 20140212038 Page20efdl
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Supplemental Total Rate

Classification ) Effective Date Basc Wage Health  Pension
Unemnloynent

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 ‘ $24.05 $10.18 518.15 $0.00 $52.38
2 60 528.86 $10.18 $18.15 30.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 310.18 $18.15 50.00 $66.81
s 90 $43.29 310.18 $18.15 $0.00 $71.62

Effective Date - 08/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 524.50 $10.18 $18.22 50.00 $52.90
2 60 $29.40 $10.18 $18.22 $0.00 $57.80
3 0 $34.30 $10.18 $18.22 $0.00 $62.70
4 80 ' $39.20 $10.18 $18.22 $0.00 $67.60
5 20 $44,10 $10.18 $18.22 $0.00 $72.50

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/0172013 $40.11 $10.00 31418 $0.00 $64.29
OPERATING ENGINEERS LOCAL A

For apprentice rates see " Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

MILLWRIGHT (Zone 1) 10/01/2013 $35.20 $9.80 $16.01 $0.00 $61.01
MILLWRIGHTS LOCAL 121 - Zone |
04/01/2014 $35.98 $9.80 $16.01 $0.00 $61.79
10/01/2014 $36.93 $9.80 $16.01 $0.00 $62.74
04/01/2015 $37.89 $9.80 $16.01 $0.00 $63.70
Issue Date:  02/12/2014 ‘Wage Request Number: 20140212-038 . Page 21 of 41
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Supplemental Fotal Rate

Classification EffectiveDate  Base Wage Tlealth  Pension
Unemyployment

Apprentice- MILLWRIGHT - Local 1121 Zowe 1
Effective Date-  10/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 55 $19.36 $9.80 $4.40 $0.00 $33.56
2 65 $22.88 $9.80 §13.21 $0.00 $45.89
3 75 $26.40 $9.30 $14.01 $0.00 $50.21
4 85 $29.92 39.80 514.81 $6.00 §54.53

Effective Date - 04/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $19.79 $9.80 $4.40 $0.00 $33.99
2 63 $23.39 $9.80 $13.21 $0.00 $46.40
3 75 $26.99 $9.80 $14.01 $0.00 $50.80
4 85 $30.58 39.80 $14.81 $0.00 $55.19

|Notcs: ‘

| Steps are 2,000 hours ’
—_—

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER . 12/01/2013 $33.60  $730  $127¢  $0.00 $53.60
LABORERS - ZONE T

) 06/01/20144  $3435  §730  $1270  $0.00 $54.35

12/01/2014 33510 $7.30  $1270  $0.00 $55.10

06/01/20t5  $3585  $7.30  $1270  $0.00 $55.85

12/61/2015 $36.60  $7.30 . $1270  $0.00 $56.60

06/012016  $37.35  $7.30  $1270  $0.00 $57.35

12/012016  $3835  $7.30 81270 $0.00 $58.35

For apprentice rates se2 "Apprentice- LABORER”

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2013 $20.96 $10.00  $14.18 $6.00 $45.14
OPERATING ENGINEERS LOCAL 4

For apprentice rates se¢ " Apprentics- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 12/01/2013 $24.43  $1000 $1418  $0.00 $48.61
OPERATING ENGINEERS [OCAL 4

For apprentice rates seg "Apprenticz- OPERATING ENGINEERS”

OTHER POWER DRIVEN EQUIPMENT - CLASS 1f 12/01/2013 $40.11 $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

Ean;'ETIgII{ g}ilngjgﬁNKs) 01/012014 $45.91  $7.85  $16.10  $0.00 $69.86
07/01/2014  $46.76  $7.85  $16.10  $0.00 $70.71
01/012015  $47.66  $7.85  $16.10  $0.00 $71.61
07/012015  $48.36  $7.85  S16.10 80,00 $72.51
' 01/012016  $49.51  §7.85  $16.10  $0.00 $73.46
07/01/2016  $5046  $7.85  $16.10  $0.00 $74.41
01/012017  $51.41  $785  $1610  $0.00 $75.36
TssueDate:  02/12/2014 Wage Request Number: 20140212038 7 pagerzetat
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Supplemental "Potal Rate

Classification : Effective Date  Base Wage  Healths Pension
Ul'll‘“]l)lﬂ"]“cl'll

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effcctive Date - 01/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50° $22.96 $7.85 $0.00 $0.00 $30.81
2 55 - $2525 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $785  s4.32 $0.00 $42.01.
5 70 $32.14 $7.85 $14.11 $0.00 $54.1¢
6 75 $34.43 $7.85 $1d4.44 $0.00 $56.72
7 80 $36.73 $7.85 $14,77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61

Effective Date - 07/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.60 $37.23
3 60 $28.06 $7.85 $3.99 $0.60 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 15 $35.67 $7.85 $14.44 $0.00 $57.36
7 30 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.60 $65.37

Notest T —I

l Steps are 750 hrs.

I;AINTER (SPRAY OR SANDBLAST, NEW) * ) 017012014  $3681  $7.85  $1610  $0.00 $60.76

Néf;?):’hﬁﬁ:';}zﬁS;Je'f:::j';‘j‘;;g;‘;';ijiz’_e;;;‘;’f“m"'l’ 07012014 $37.66  §7.85  $1610  $0.00 $61.61
010I2015  $3856  $785  SI6I0  $0.00 $62.51
0012015 $39.46  $785  S1610  $0.00 $63.41
01012016 $40.41  $7.85  SIGID  $0.00 $64.36
07012016 $4136  $7.85  SI6I0  §0.00 $6531
01082017 $4231  $785  $1610  $0.00 $66.26
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Suppiemental Fotal Rate

Classification Effective Date  Basc Wage Health ~ Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date-  01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.41 $7.85 $0.00 $0.00 $26.26
2 s5 $20.25 $7.85 $3.66 $0.00 $31.76
3 0 $22.09 $7.85 $3.99 $0.00 $33.93%
4 65 , $23.93 $7.85 $432 $0.00 $36.10
5 0 $25.77 $7.85 $id.11 '$0.00 $47.73
6 75 $27.61 $7.85 S $0.00 $49.90
7 80 $20.45 $7.85 $14.77 $0.00 $52.07
8 9% $33.13 $7.85 $15.44 50.00 $56.42

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $18.33 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $6.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 $24.48 $7.85 $4.32 $0.00 $36.65
5 70 $26.36 $7.85 $14.41 $0.00 $48.32
6 75 $28.25 $7.85 $14.44 $0.00 $50.54
7 80 $30.13 §7.85 $14.77 $0.00 852.75
8 90 $33.89 $7.85 81544 $0.00 $57.18

[Notes: T T T T T T —|

| Steps are 750 hrs,

PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2014 $34.87  $7.85 $16.10  $0.00 $58.82
PAINTERS LOCAL 35 - ZONE 2

07/01/2014 $35.72 $7.85 - $16.10 $0.00 §59.67
01/01/2015 $36.62 $7.85 $16.10 $0.00 $60.57
07/01/2015 §37.52 $7.85 $16.10 30.00 $61.47
0112016 33847 $7.85 $16.10 $0.00 $62.42
07/01/2016 $39.42 $7.85 $16.10 $0.00 $63.37
01/01/2017 $40.37 $7.85 $16.10 $0.00 $64.32
Issue Dates  02/12/2014 Wage Request Number:  20140212-038 ) ' Page 24 of 41
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Supplemental Totat Rate

Classification Effective Date Base Wage  Health Pension
Unemplovnent

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date-  01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $17.44 $7.85 $0.00 $0.00 $25.29
2 55 $19.18 $7.85 $3.66 $0.00 $30.69
3 60 $20.92 $7.85 $3.99 $0.00 $32.76
4 65 ’ $22.67 $7.85 $4.32 $0.00 $34.84
3 0 $24.41 $7.85 $14.11 $0.00 $46.37
6 75 $26.15 $7.85 $id 44 . $0.00 $48.44
7 80 $27.90 $7.85 $14.77 $0.00 $50.52
8 90 $31.38 $7.85 $15.44 $0.00 $54.67

Effective Date -  07/0/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 - $17.86 $7.85 $0.00 $0.00 $25.71
2 55 $19.65 $7.85 $3.66 $0.00 $31.16
3 60 $21.43 $7.85 $3.99 $0.00 $33.27
4 65 $23.22 $7.85 $4.32 $0.00 $35.39
5 L0 $25.00 $7.85 §14.11 $0.00 $46.96
6 75 $26.79 $7.85 $14.44 $0.00 §40.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 $32.15 $7.85 $15.44 $0.00 $55.44
Nows: T T “’

I Steps are 750 hrs.

PAINTER (TRAFFIC MARKINGS) 12/01/2013 $33.35 $7.30 $12.70 $0.00 $53.35

PABORERS - 20N 1 06/01/2014 $3410  $7.30 $12.70  $0.00 $54.10
12/01/2014 $34.85  $7.30 $12.70  $0.00 $54.85
06/01/2015 $35.60  $7.30 $1270  $0.00 $55.60
12/01/2015 $36.35  $7.30 $12.70  $0.00 $56.35
06/01/2016 $37.10  $7.30 $12.70 - $0.00 $57.10
12/01/2016 $38.10  $7.30 $12.70  $0.00 $58.10

For Apprentice rates se¢ "Apprentice- LABORER™

EAINT;ER/ TAPER (BRUSH, NEW) * ) 01/01/2014 $35.41 $7.85 $16.10  $0.00 $59.36

e e OO S s Sl S seon
01/01/2015 $37.16  $7.85 $16.10  $0.00 $61.11
07/01/2015 $38.06  $7.35 $16.10  $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10  $0.00 $62.96
07/01/2016 $39.96  $7.35 $16.10  $0.00 $63.91
0170112017 $40.91 $7.85 $16.10  $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date  Base Wage Hcalth Penston
Uncmployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW

Effective Date - 010172014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 S0 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 50.00 330.99
3 66 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 335.19
5 70 $2479 - $185 $t11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14,77 $0.00 $50.95
3 50 $31.87 $7.85 $15.44 $0.00 $55.16

Effective Date - 07/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
tos0 $18.13 $7.85 $0.00 $0.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 $21.76 $7.85 $3.99 $6.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $25.38 $7.85 §14.11 $0.00 347.34
6 75 $27.20 $7.85 S14.44 50.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 S15.44 $0.00 $55.92

PAINTER / TAPER (BRUSH, REPAINT) 0401/2014 $33.47 $7.85 $16.16  $0.00 $§57.42

PAINTERSLOCAL 33 - Z0NE 2 07/01/2014 $3432  $785  $i6.16  $0.00 $58.27
01/01/2015 $3522  $7.85 $16,10  $0.00 $59.17
07/01/2015 $36.12  $785  $1610  $0.00 $60.07
01/01/2016 $37.07  $7.85  $16.16  $0.00 $61.02
07/01/2016 $38.02  $7.85  $16.10  $0.00 $61.97
01/01/2017 $38.97  $7.85  $16.10  $0.00 $62.92
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 01/01/2014 ' Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
i 50 $16.74 $7.85 $0.00 $0.00 $24.59
2 55 $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 $21.76 $7.85 $4.32 $0.00 $33.93
5 70 $23.43 $7.85 $14.11 $0.00 $45.39
6 75 $25.10 $7.85 $14.44 $0.00 $47.39
7 80, $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.00 $53.41
Effective Date - 07/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension  Unemployment Totat Rate
1 50 $17.16 $7.85 $0.00 $0.00 $25.01
2 55 $18.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 §32.43
4 65 $22.31 $7.85 $4.32 $0.00 $34.48
5 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 5 $25.74 $7.85 $14.44 $0.00 $48.03
7 30 $27.46 $7.85 $14.77 $0.00 $50.08
8 90 $30.89 $7.85 $15.44 $0.00 $54.18
Notest T T T o T T T “l
I Steps are 750 hus. |
TppTenE .m_.]@n;waeﬁ‘{aa: 1_:]— ___________________
PANEL & PICKUP TRUCKS DRIVER 12/01/2013 $31.88  $9.41 $8.80 $0.00 $50.09
TEAMSTERS JOINT COUNCIE NO. T0 ZONE 4 06/01/2014 $32.23  $9.41 $8.80 $0.00 $50.44
08/01/2014 $32.23  $9.91 $8.80 $0.00 $50.94
12/01/2014 $3223  $9.91 $9.33 $0.00 $51.47
06/01/2015 $32.58  $9.91 $9.33 $0.00 $51.82
08/01/2015 $32.58  $1041  $9.33 $0.00 $52.32
12/01/2015 $32.58  $1041  $10.08  $0.00 $53.07
06/01/2016 $33.08  $1041 $1008  $6.00 $53.57
08/01/2016 $33.08  $1091  $10.08  $0.00 $54.07
12/01/2016 $33.08  $1091 $10.39  $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10  $9.80  SI18.17  $0.00 $68.07
T PVER LOCAT 36 0N D) 0802014 $41.60  $9.80  $1817  $0.00 $69.57
08/01/2015 $43.10  $9.80  $I18.17  $0.00 $71.07
PILE DRIVER 08/01/2013 $40.10  $9.80  SI18.17  $0.00 $68.07
PILE DRIVERLOCAL 36 ZONE ) 08/01/2014 $41.60  $9.80  $18.17  $0.00 $69.57
08/01/2015 $43.10  $9.80  S$I817  $0.00 $71.07
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
U“{'n“)!ﬂ"ﬂl[‘ﬂ‘

Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date -  08/01/2013

Supplemental

Step  percent Apprentice Base Wage Heatth Pension Unemployment Total Rate
1 50 $20.05 39.80 $18.17 $0.00 348.02
2 60 $24.06 39.80 $18.17 $0.00 $52.03
3 70 $28.07 $9.80 81817 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
5 80 $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 $36.09 $9.80 $18.17 $0.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06

Effective Date-  08/01/2014

Supplemental

Step percehl Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 30 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0.00 $65.41

PIPEFITTER & STEAMFITTER 03/01/2613 $49.34 §8.75 $14.39 $0.00 $72.48
PIPEFITTERS LOCAL 537

Apprentice- PIPEFITTER - Local 537

Effcctive Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 38.75 $14.39 $0.00 $45.34
3 60 $20.60 $8.75 $14.39 $0.00 $52.74
4 0 $34.54 38.75 51439 $0.00 $57.68
5 30 $39.47 $8.75 $14.39 50.00 $62.61

|Noles: |
| **1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic *#1:1;1:2;2:4;3:6,4:8;5:10;6:12;7:14;8:17,9:20; 10:23(Max) l

(-
Apprentice to Journeyworker Ratio;**
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment
PIPELAYER 12/01/2013 $33.60 $7.30 $12.70 $0.00 $53.60
LABORERS - ZONE |
060172014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $73¢ $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice Tates sec "Apprentice- LABORER”
PLUMBERS & GASFITTERS 09/01/2013 $49.06  $9.82  $14.04  $0.00 §72.92
PLUMBERS & GASFITTERS LOCAL 12
03/01/2014 $50.06 %9.82 $14.04 $0.00 $73.92
09/01/2014 $51.06 $9.82 $14.04 $0.00 $74.92
03/01/2015 $52.06 $982 ° $14.04 $0.00 §75.92
09/012015 $53.06 $9.82 $14.04 $0.00 $76.92
03/01/2016 $54.21 $9.82 $14.04 $0.00 $78.07
09/0172016 $55.26 $9.82 $14.04 $0.00 $79.12
03/01/2017 $56.26 $9.82 $14.04 $0.00 $80.12

Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date -  09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.17 $9.82 $5.26 $0.00 $32.25
2 40 $19.62 $9.82 $5.92 $0.00 $35.36
3 535 $26.98 $9.82 $1.95 $0.00 $44.75
4 65 $31.89 $9.82 $9.30 $0.00 $51.01
5 75 $36.80 $9.82 $10.65 $0.00 $57.27
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
3 35 $17.52 $9.82 $5.26 $0.00 $32.60
2 40 ' $20.02 $9.82 $5.92 $0.00 $35.76
3 55 $271.53 $9.82 $7.95 30.00 $45.30
4 65 $32.54 £9.82 $9.30 30.00 $51.66
S 75 3371.55 $9.82 $10.65 30.00 $58.02
Notess 7
[ **1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
| Siopd with 1ie$54.16 Siep5 with 1ie§60.40 [
Apprentice to Journcyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $49.34  $8.75 $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Supplementat

Classification Effective Date Basc Wage Health  Pension Total Rate
Uncmployment
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2013 $33.60  $7.30  $1270  $0.00 $53.60
IABORFRS - ZONE I
06/01/2014 $34.35 $7.36 $12.70 30.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2615 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 30.00 $58.35
' For apprentice rates ses "Apprentice- LABORER" .
POWDERMAN & BLASTER 12/01/2013  $3435  $7.30  $I1270  $0.00 $54.35
LABORERS - TONE 1
06/012014 $35.10 $7.30 $12.70 $0.00 $55.10
12/01/2014 $35.85 $7.30 $12.70 30.00 $55.85
06/01/2015 $36.60 $7.30 812,70 30.00 $56.60
12/01/2015 $37.35 $7.30 $12.70 $0.00 $57.35
06/01/2016 $38.10 $7.30 $12.70 30.00 $58.10
12/01/2016 $35.10 $7.30 $12.70 $0.00 $59.10
For apprentice rates see *Appeentice- LABORER"
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2013 < $4049  $10.00  $I413  $0.00 $64.67
OPERATING ENGINEERS LOCAL +
For apprentice rates see "Apprentice- OPERATING ENGINEERS*
PUMP OPERATOR (CONCRETE) 12/01/2013 340.49 $10.00  $i4.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates sec "Apprentice- OPERATING ENGINEERS”
PUMP OPERATOR (BEWATERING, OTHER) 12/01/2013  $28.11  $1000 $1418  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
READY-MIX CONCRETE DRIVER 05/01/2011 $28.03  $775  $5.91 $0.00 $41.69
TEAMSTERS LOCAL 256
RECLAIMERS 12/012013  $40.11  $1000  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATENG ENGINEERS”
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $2424  $8.67 $15.51  $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $6.23 $0.00 $36.81
*% The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement.CARPENTERS -ZONE
2 (Residential Wood)
As 0f9/1/09 Carpentry work on wood-fr idential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

20140212-038
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Supplemental Total Rate

Classification Effective Date  Base Wage Ilealth Pension
Unemployment

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date - 05/01/20E1

Supplemental

Step  percent Apprentice Base Wage Health Pension Ungmployment Total Rate
1 60 314.54 $6.34 $0.00 30.00 $20.88
2 60 $14.54 $6.34 $6.23 30.80 $27.11
3 65 31576 $6.34 $6.23 30.00 $2833
4 0 316.97 $6.34 $6.23 30.00 $29.54
5 75 $18.18 $6.34 36.23 30.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
] 90 $21.82 $6.34 $6.23 30.00 $34.39

RIDE-GN MOTORIZED BUGGY OPERATOR 12/0172013 $33.60  $730  $1270  $0.00 $53.60

FABORKRS - ZONE |
06/01/2014  $3435  $730  $12.70  $0.00 $54.35
12/01/2014  $35.10  $730  S1270  §0.00 $55.10
06/01/2015  $3585  $730  $1270  $0.00 $55.85
12/012015  $36.60  $730  $1270  $0.00 $56.60
06/01/2016  $37.35  $730  S$1270  $0.00 $57.35
12/01/2016  $3835  $730  $12.70  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 12012013 $40.11  $1000 $1418  $0.00 $64.29
OFERATIING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATRNG ENGINEERS”

ROOFER (Inc.Roofer Waterproofing &Roofer Damproofg) 02/01/2014 $39.21 $1050 $10.70  $0.00 $60.41
ROOQFERS LOCAL 33
08/01/2014 $40.11 $10.50  $10.70  $0.00 $61.31
02/0172015 $41.01 $10.50 $10.70  $0.00 $62.21
08/01/2015 $41.91 $1050 $10.70  $0.00 $63.11
02/01/2016 $42.81 $1050  $1070  $0.00 $64.01
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Classification

Effective Date  Base Wage

Heaith

Pension

Supplementat Total Rate

Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Peasion Unemployment Total Rate
1 30 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $25.49 $10.50 $10.70 $0.00 $46.69
4 & $29.41 $10.50 31070 £0.00 $50.61
5 85 $33.33 $10.50 31070 $0.00 35453
Effective Date - 08/01/2014 ) ) Supplementat
Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.56¢ $10.70 $0.00 $45.27
3 65 $26.07 $10.50 $10.70 $0.00 $47.27
4 75 $30.08 $10.50 310.70 $0.00 $51.28
5 85 $34.09 $10.50 $10.70 $0.00 $55.29
[Notes: ** 1:3, 26-10, the L:10; Reroofing: 14, hen 1:1 ﬁ]
! Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. ] )
b e m— — ——— e M M e e e e e e e e e e e e e e
Apprentice to Journeyworker Ratio:**
ROOFER SLATE /TILE / PRECAST CONCRETE 020172014 $3946  $10.50 81070 $0.00 $60.66
RooFRRSLOCAL 3 08/01/2014 $40.36 $10.50  $10.70 $0.00 $61.56
02/01/2013 $41.26 $10.50  $10.70 $0.00 $62.46
08/01/2015 $42.16 $10.50 $10.70 $0.00 $63.36
02/01/2016 $43.06 $10.50 $10.70 $0.00 $64.26
For apprentice rates see "Apprentice- ROOFER”
?ﬁi%ff%} I‘(‘gﬁg s 02/01/2014  $4276  $9.82 197 217 $74.49
08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 378.24
08/01/2016 347.66 $9.82 $19.74 $2.17 $79.39
02/012017 $48.76 $9.82 $19.74 $2.17 380.49
08/01/2017 349.86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
IssueDate: 02120014 Wage Request Number: 20140212038 Page3dofdl
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Supplententat Total Rate

Classiftcation ’ Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - SHEET METAL WORKER - Local 17-4
Effective Date - 02/01/2014

Supplemental

Step  percent ‘Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 - $17.10 $9.82 $4.28 . $0.00 $31.20
2 40 $17.10 $9.82 $4.28 $0.00 $31.20
3 45 $19.24 $9.82 $8.7¢ $1.13 $38.89
4 45 $19.24 $9.82 $8.70 $1.13 $38.89
5 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 $21.38 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 $9.82 $11.08 $1.40 $47.93
8 63 $27.79 $9.82 $11.84 © %148 $50.93
9 75 $32.07 $9.82 $13.41 $1.66 $56.96
10 85 $36.35 $9.82 §14.48 $1.82 $62.47

Effective Date - 08/01/2014 Supplementat

Step  percent Appreniicc Base Wage Health Pension Unemployment Total Rate
1 40 $17.44 $9.82 $4.28 $0.00 $31.54
2 40 $17.44 $9.82 $4.28 $0.00 $31.54
3 45 : $19.62 $9.82 $8.70 3113 $39.27
4 45 $19.62 $9.82 $8.70 $1.13 $29.27
5 50 $21.81 $9.82 $9.49 $1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 60 $26.17 $9.82 $11.05 $1.40 $48.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 75 $32.71 $9.82 $13.41 $1.66 $57.60
16 8 $37.07 $9.82 $14.48 $1.82 $63.19

antes: . ‘
‘ Steps are 6 mos.

SIGN ERECTOR 06/01/2013  $2581  §7.07  $7.08 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
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Supplenental

Classifieation ‘ Effective Date  DBaseWage Health  Pension 0 00 Total Rate
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date - 06/01/2013 Supplemenal
Step  percent Apprentice Base Wage Heaith Pension Unemploymsent Total Rate
! 0 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 §2.45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
J 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
3 85 $21.94 $7.07 $7.05 $0,00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35
powes T T T T T j
i Steps are 4+ mos. . |
T\_p[;nac Elcmnaval—ceﬁ-{aﬁ 1_1 ___________________
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2013  $32.34  $0.41  $8.80 $0.00 $50.55
TEAMSTERS JOINT COUNCIE, NO. 10 ZONE A
06/012014  $32.69  $9.4t  $8.80 $0.00 50,90
08/012014  $3269  $991  $8.80 $0.00 $51.40
12/012014  $32.69  $9.91  $9.33 $0.00 $51.93
06/012015  $33.04  $991  $9.33 $0.00 $52.28
08/01/2015  $33.04  $1041  $9.33 $0.00 $52.78
12/012015  $33.04  $10.41  $10.08  $0.00 $53.53
06/012016  $33.54  $10.41  $10.08  $0.00 $54.03
08/01/2016  $33.54  $10.91  $1008  $0.00 $54.53
12/012016  $33.54  $10.91 - $108%  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2013 $32.63  $9.41 $3.80 $0.00 $50.84
TEAMSTEI JOINT COUNCIL NC: 10 Z0NE 4 06/01/2014 33298  $941  $8.80 $0.00 $51.19
08/01/2014  $32.98  §9.91  $8.80 $0.00 $51.69
12/01/2014  $32.98  $9.91  $9.33 $0.00 $52.22
06/01/2015  $33.33  $9.91  $9.33 $0.00 $52.57
08/01/2015  $33.33  §1041  $9.33 $0.00 $53.07
12/01/2015  $33.33  $10.41  $10.08  $0.00 $53.82
06/01/2016  $33.83  $10.41  $1008  30.00 $54.32
08/012016  $33.83  $10.91  $1008  30.00 $54.82
12/012016  $33.83  $10.91  $10.89  $0.00 355.63
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Supplementat Total Rate

Classification . Effective Date  Base Wage  Health Pension Unemployment

SPRINKLER FITTER 01/01/2014 $5333  $842  $1285  $0.00 $74.60

SPRINKEER FITTERS LOCAL 550 - (Section A} Zane 1 03}0 014 §54.58 38‘42 $12.85 30-00 95,85
10012014 §5573  $842  $1285  $0.00 $77.00
01/01/2015 $5573  $8.42  $13.00  $0.00 $77.15
03/01/2015 $56.93  $8.42  $13.00  $0.00 $78.15
10/01/2015 $57.88  $842  $13.00  $0.00 $79.30
01/01/2016  $57.88  $8.67  $13.15  $0.00 $79.70
03/01/2016  $58.8%  $8.67  $13.15  $0.00 $80.70
10012016  $60.03  $8.67 . $I3.15  $0.00 $31.85
03/01/2017  $61.03  $8.67  $13.15  $0.00 $82.85

Apprentice - SPRINKLER FITTER - Local 550 (Section A) Zone 1
Effective Date -  01/01/2014

Supplemeatal
Step  percent Apprentice Base Wage Health Pension”  Unemployment Total Rate
1 3s $18.67 $8.42 $8.25 $0.00 $35.34
2 40 i $21.33 $8.42 $8.25 $0.00 $38.00
3 45 $24.00 $8.42 $8.25 $0.00 $40.67
4 50 $26.67 $8.42 $8.25 $0.00 $43.34
3 55 $29.33 $8.42 $8.25 $0.00 $46.00
6 60 $32.00 $8.42 $8.25 $0.00 $48.67
7 65 $34.66 $8.42 $8.25 $0.00 $51.33
8 70 $37.33 $8.42 $8.25 $0.00 $54.00
9 75 $40.00 $8.42 $8.25 $0.00 $56.67
o 50 $42.66 $8.42 $3.25 $0.00 $59.33
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.10 $8.42 $8.25 $0.00 $35.77
2 40 $21.83 $8.42 $8.25 $0.00 $38.50
3 45 $24.56 $8.42 58.25 $0.00 $41.23
4 50 $27.29 $8.42 $8.25 $0.00 $43.96
3 55 $30.02 $8.42 $8.25 $0.00 $46.69
6 60 $32.75 $8.42 $8.25 $0.00 $49.42
7 65 $35.48 $8.42 $8.25 $0.00 $52.15
8 70 338.21 $8.42 $8.25 $0.00 $54.88
9 75 340.94 $8.42 $8.25 $0.00 $57.61
0 80 $43.66 $8.42 $8.25 $0.00 $60.33
[Notes: Apprentice entered prior 93010: 7
40/45/50/55/60/65/70/75/80/85
I _&pﬂreiﬁ)ﬂ)ui___mwﬁﬁm%_wﬂm_________l
Apprentice to Journeyworker Ratio:§:3
STEAM BOILER OPERATOR 12/01/2013 $40.11  $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL +
For apprentice rates see "Apprentice. OPERATING ENGINEERS"
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Supplementai Total Rate

Classification Effcctive Date  Base Wage  Healih Pension
Unemployment

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2013 $40.11 310,00 $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAE 4

For apprentics rates se¢ "Apprentice- OPERATING ENGINEERS”

TELECOMMUNICATION TECHNICIAN 09/01/2013  $32.97  $i3.00 SE277  $0.00 $58.74
ELECTRICIANS LOCAL 103
03/0172014  $3344  S13.00  S$E3.03  $0.00 $59.47
09/0172014  $33.84  $13.00 S$13.05  $0.00 $59.89
03/0172015  $3438  $13.00  $13.06  $0.00 $60.44
09/01/72015  $35.10  S13.00  $13.08  $0.00 $61.18

03/01/2016 $35.81 $13.00  S$I3.10 $0.00 361.91

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103

Effective Date-  09/01/2013 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 ‘ $13.19 $13.00 $0.40 $0.00 $26.59
2 40 $13.19 $13.60 $0.40 $0,00 $26.59
3 45 $14.84 $13.00 $10.04 $0.00 $37.88
4 45 $14.84 $13.00 $10.04 $0.00 $37.88
5 50 $16.49 $13.00 $10.29 $0.00 $39.78
6 55 $18.13 $13.00 $10.53 $0.00 341.66
7 60 $19.78 $13.00 $10.78 $0.00 $43.56
8 65" $21.43 $13.00 $11.03 $0.00 $45.46
9 70 $23.08 $13.00 $11.28 $0.00 $47.36
10 75 $24.73 $13.00 $11.53 $0.00 $49.26

Effective Date - 03/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $38.34
5 50 $16.72 $13.00 $10.54 $0.00 $40.26
6 55 $18.39 $13.00 $10.79 - $0.00 34218
7 &0 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 $21.74 $13.00 $11.29 $0.00 346.03
9 70 $23.41 $13.00 $11.54 $0.00 547.95
0 75 $25.08 $13.00 31179 $0.00 $49.87
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemplayntent
TERRAZZO FINISHERS 02/01/2014 $47.00  $10.18  $1815  $0.00 $75.33
BRICKIAYERS LOCAL 3 - MARBLE & TILE
08/0172014 $47.90 $10.18  $1822 $0.00 $76.30
02/01/2015 $48.46 $10.18 %1822 $0.00 $76.86
08/01/2015 $49.36 $10.18  $18.29 $0.00 $77.83
02/01/2016 $49.93 $10.18  $18.29 $0.00 $78.40
08/01/2016 $50.83 $10.18  $18.37 $0.00 $79.38
02/0172017 $51.40 $10.18  $18.37 $0.00 $79.95

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2014

Supplemental
Step  percent Apprentice Base Wage FHealth Pension Unemployment Total Rate
3 50 $23.50 $10.18 $18.15 $0.00 $51.83
2 60 $28.20 $10.18 §18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 . $37.60 $10.18 $18.15 $0.00 $65.93
5 90 $42.30 $10.18 $18.15 $0.00 $70.63

Effective Date - 08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 ©$23.95 §10.18 $18.22 $0.00 $52.35
2 60 $28.74 310.18 $18.22 $0.00 $57.14
3 70 333.53 310.18 $18.22 80.00 £61.93
4 80 338.32 310.18 $18.22 $0.00 $66.72
5 90 34311 $10.18 $18.22 -$0.00 87131
Notess T _i

TEST BORING DRILLER 12/01/2013  $3470  $730  $12.90  $0.00 $54.90 .
LABORERS - FOUNDATION AND MARINE
06/01/2014 $35.45 $730 $12.90 $0.00 $55.65
12/01/2014 $36.20 §7.30 $12.90 $0.00 $56.40
06/01/2015 $36.95 $7.30 $12.90 $0.00 $57.15
12/01/2015 $37.70 $7.30 $12.90 $0.00 $57.90
06/01/2016 $38.45 $7.30 $12.90 $0.00 $58.65
12/01/2016 $39.45 $7.30 $12.90 $0.00 $59.65
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/012013  $3342  $730  $1290  $0.00 $53.62
TLABORFRS - FOUNDATION AND MARINE
06/01/2014 $34.17 $7.30 $12.90 $0.00 $54.37
12/01/2014 §34.92 $7.30 $12.90 80.00 $55.12
06/01/2015 $35.67 $7.30 $12.90 $0.00 $55.87
12/01/2015 83642 $7.30 $12.90 $0.00 $56.62
06/01/2016 $37.17 $7.30 $12.90 $0.00 $57.37
12/01/2016 $38.17 $7.30 $12.90 $0.00 $58.37
For apprentics rates see "Apprentice- LABORER" :
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Supplemental

Classification Effective Date  Base Wage  Health Pension Fotal Rate
Unemployment
TEST BGRING LABORER 12/61/2013 $33.30 §7.30 $12.90 $0.00 $53,50
IABORERS - FOUNDATION AND MARINE
. 06/61/2014 $34.05 $7.30 $12.90 50.00 $54.25
12/01/2014 $34.80 $7.30 $12.90  $0.00 $55.00
06/01/2015 $35.55 §7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 §7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 357.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABCRER”
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013 34011 $10.00  $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATENG ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 120012013 $3292  $941  $3.80 . $0.00 $51.13
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
$6/01/2014 $33.27 $9.41 $8.80 $0.00 $51.48
08/01/2014 $33.27 $9.91 $3.80 $0.00 $51.98
12/01/2014 $33.27 $9.91 $9.33 $0.00 $52.51
06/01/2015 . $33.62 $9.91 $9.33 $0.00 $52.86
08/01/2013 $33.62 $10.41 $9.33 $0.00 $53.36
12/01/2015 $33.62 $10.41 $10.08 $0.00 $54.11
06/01/2016 $34.12 $10.41 $10.08 $0.00 $54,61
08/01/2016 $34.12 $10.91 $10.08 $0.00 $55.11
12/01/2016 $34.12 $10.91 $10.89 $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12/01/2013  $4558  $7.30  $1330  $0.00 $66.18
LABORERS (COMPRESSED AIR} i N
06/01/2014 $46.33 $7.30 $13.30 $0.00 $66.93
12/01/2014 $47.08 $7.36 $13.30 $0.00 367.68
06/01/2015 $47.83 $7.30 $13.30 $0.00 $68.43
12/01/2015 $48.58 $7.30 $13.30 $0.00 $69.18
06/01/2016 $49.33 $7.30 $13.30 $0.00 369.93
12/01/2016 $50.33 $7.30 813.30 $0.00 $70.93
For apprentice rates sez "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2013 $47.58 $7.30 $13.30 $0.00 $68.18
LABORERS (COMPRESSED AIR)
06/01/2014 $48.33 §7.30 $13.30 $0.00 $68.93
12/01/2014 $49.08 $7.30 813.30 30.00 $69.68
06/01/2015 $49.83 $7.30 $13.39 30.00 $70.43
12/012015 3$50.58 $7.30 $13.30 $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30 $0.00 $71.93
12/01/2016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprenfice rates ses " Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/012013  $37.65  $§7.30  $1330  $0.00 $58.25
LABORERS (FREE AIR TUNNEL)
06/01/2014 338.40 $7.30 $13.30 $0.00 $59.00
12/01/2014 $39.15 $7.30 $13.30 $0.00 $59.75
06/01/2015 $39.50 $7.30 $13.30 $0.00 $60.50
12012015 $40.65 $7.30 $13.30 30.00 361.25
06/01/2016 $41.40 §7.30 $13.30 30.60 $62.00
12/01/2016 $42.40 $7.30 $13.30 $0.00 $63.00
For apprentice rates see " Apprentice- LABORER"
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Unemployment

TUNNEL WORK - IFREE AIR (HAZ. WASTE) 12/01/2013 $39.65 $7.30 $1330  $0.00 $60.25

LABORERS (FREE AIR TUNNEI)
06/01/2014 $4040  $7.30 $13.30  $0.00 $61.00
12/01/2014 $41.15 $7.30 $13.30  $0.00 $61.75
06/01/2015 $41.90  $7.30 $1336  $0.00 $62.50
12/6172015 $42.65 $7.30 $1330  $0.00 $63.25
06/01/2016 $43.40  $7.30 $1336  $0.00 $64.00
12/01/2016 $44.40  $730 51336 $0.00 $65.00

For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 12/01/2013 $32.34 $9.41 $8.80 $0.00 $50.55
THEAAMSTERS JOINT COUNCIL NO. 10 ZONE 4
- 06/01/2014 $32.69  $9.41 $8.80 $0.00 $50.90

08/01/2014 $3269 3991 $8.80 $0.00 $51.40
12/01/2014 $3269  $9.91 $9.33 $0.00 $51.93
06/0172015 $33.04 3991 $9.33 $0.00 $52.28
08/01/2015 $33.04 31041 3933 $0.00 $52.78
12/01/2015 $33.04 $1041  $10.08 $0.00 $53.53
06/0172016 $33.54 $1041  $10.08 $0.00 $54.03
08/01/2016 $33.54 $10.91  $10.08 $0.00 $54.53
12/0172016 $33.54 $10.91  $1089  $0.00 $55.34

WAGON DRILL OPERATOR 12/0172013 $3360 %730 31270 $0.00 $53.60

LABORERS - ZONE I
06/01/2014 $34.35 $7.30 $1270  $0.00 $54.35
12/01/2014 $35.10°  $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70  $0.00 $55.85
12/01/2015 $36.60  $7.30 $12.70 $0.00 $56.60
06/01/2016 $31.35 $7.30 $12.70  $0.00 $57.35
12/01/2016 $38.35 $7.30 $1270  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR 12/01/2013 $40.49  $10.00  $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

WATER METER INSTALLER 09/01/2613 $4906  $9.82  $14.04  $0.00 $72.92
PLUMBERS & GASFITHERS LOCAL 12 03/0172014  $5006  $0.82  $14.04  $0.00 $73.92
09/0172014  $51.06  $9.82  $1404  $0.00 $74.92
03/01/2015 $52.06  $9.82  $14.04  $0.00 $75.92
09/01/2015 $53.06  $9.82  $14.04  $0.00 $76.92
03/012016  $5421  $9.82  $14.04  $0.00 . $78.07
09/01/2016  $5526  $9.82  $1404  $0.00 $79.12
03/01/2017  $5626  $9.82  $1404  $0.00 $80.12

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER” or "PLUNBER/GASFIFTER”
Outside Electrical - East

CABLE TECHNICIAN (Power Zone) 09/01/2013 $25.66  $8.70  34.48 $0.00 $38.84
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

For apprentice rates sec "Apprentice- EINENMAN®

CABLEMAN (Underground Ducts & Cables) 09/012013 $36.55 £8.70 $6.58 $0.00 $51.83
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL 09/01/2013 $2994  $870  $6.05 $0.00 $44.69
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

For apprentice rates see "Apprentice- LINEMAN"
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DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs) 09/01/2013 §23.52 $8.70 $5.24 $0.00 $37.46
OUISIDE ELECTRICAL WORKERS - EAST LOCAL 164

For apprentice rates see "Apprenfice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL) 09/01/2013 $36.35 $8.70 $9.43 $0.00 $54.48
OUTSIDE ELECTRICAT. WORKERS + EAST LOCAL 164

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL) 09/61/2013  $32.08  $3.70  $6.59 $0.00 $47.37
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 163

For apprentice rates ses " Apprentice- LINEMAN®

GROUNDMAN 09/01/2013  $23.52  §3.70  $3.72 $0.00 $35.94
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.) 09/012013  §1925  $8.70  $2.85 $0.00 $30.80
QUTSIDE FLECTRICAL WORKERS - EAST LOCAL 194

For apprentice rates see " Apprentice- LINEMAN"

JOURNEYMAN LINEMAN : 09/01/2013 $42.77  $8.70  $11.78  $0.00 $63.25
QUITSIDE ELECTRICAL WORKFERS - EAST LOCAL, 194

Apprentice - LINEMAN (Qutside Electricalj - East Local 104
Effcctive Date - 09/01/2013 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

! 60 $25.66 $8.70 $4.24 $0.00 $38.60
2 65 $27.80 $8.70 $4.1 $0.00 $41.21
3 70 $29.94 $8.70 $5.43 $0.00 $44.07
4 75 $32.08 $8.70 $6.16 $0.00 $46.94
5 20 $34.22 $8.70 $6.88 $0.00 $49.80
6 85 $36.35 $8.70 $7.62 $0.00 $52.67
7 90 $38.49 $8.70 $8.83 $0.00 $56.02

TELEDATA CABLE SPLICER 07/16/2012 $26.33  $4.18  $2.79 $0.00 $33.30
QUISIDE ELECTRICAL WORKERS - EAST LOCAL 104

TELEDATA LINEMAN/EQUIPMENT OPERATOR 0771602012 $24.78  $418  S274 $0.00 $31.70
QUISIDE ELECTRICAL WORKERS - EAST LOCAL 104 '

TELEDATA WIREMAN/INSTALLER/TECHNICIAN 07/16/2012 $24.78 $4.18 $2.74 $0.00 $31.70
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

TREE TRIMMER 01/29/2012 $17.18  $337  $0.00 $0.00 $20.55
OUISIDE ELECTRICAL WORKERS - EAST LOCAL 184

This classification applies enly to the trimming of branches on
and around utility lines.

TREE TRIMMER GROUNDMAN 0172902012 $15.15  $337  $0.00 $0.00 $18.52
OUISIDE ELECTRICAL WORKERS - EAST LOCAL 104

This classification applies enly to the trimming of branches on
and around utility lines.
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Additional Apprentice Information:

Minimum wage rates for apprentices empleyed on public works projects are listed above as & percentage of the pre-determined hourly wage rate established by the
Cotnmissioner under the provisions of the M.G.L. ¢. 149, 55. 26-27D. Apprentics rafios are established by the Division of Apprenticeship Training puestant to M.G.L.
¢. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Fraining in d: with M.G.L. ¢. 23, ss. 11E-11L.

All steps are six months (1000 hours) unless otherwise specified,

* Ratios are exp in numbzr of apprentices to or fraction thereof,
** Multiple ratios are listed in the comment field.

#+ APPto IM; 111, 2:2, 23, 34, 404, 5, 4
#rEr APPto IM; L1, 1:2, 203, 224, 3:5, 4:6, 4

9, 7:10, 8:10, 8:11, 8:12,%:13, 10:13, 10:14, ete.
10, 7:11, 8:12, 8:13, 5:14, 10:15, 10:16, etc.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

» 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

» "You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

» 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

» 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

» The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

» The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

» The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

»  All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2014

I, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:

(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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Drawings may be obtained either (1) through
the Purchasing Department or (2) by downloading from the City of Newton website at
WWW.newtonma.gov

END OF SECTION
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